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TENDER NOTICE
The Minsk City Executive Committee hereby announces tender for selection of an investor (a developer) for implementation of the investment project “Minsk-City Multifunctional Centre” (hereinafter referred to as “the tender”) from April 9, 2014 to May 28, 2014 at the following address: office 320, 8, Nezavisimosti avenue, Minsk, 220030, Republic of Belarus. 

The tender organizer: the Minsk City Executive Committee, 8, Nezavisimosti avenue, Minsk, 220030, tel.: +375 (17) 218-00-62, 218-02-97, 218-02-67.
The tender procedure is determined by the Regulations on selection of an investor (a developer) for implementation of the investment project “Minsk-City Multifunctional Centre” (hereinafter referred to as “the Regulations”) posted on the Internet site of the official Internet portal of the Minsk City Executive Committee http://minsk.gov.by.
The tender object is the right of conclusion of an investment contract on implementation of the investment project “Minsk-City Multifunctional Centre”.
A building site is situated in the southern part of the middle area of the city of Minsk on the territory of the Oktyabrsky administrative district in three kilometers from Nezavisimosti avenue and three kilometers from the Minsk ring road. The site has a profitable position in the layout city structure, it has well-developed transport links with the city centre, other municipal districts, suburban territories of the city of Minsk.
The total area of the investment site including social infrastructure facilities (kindergartens, schools, out-patient clinics, sports and rehabilitation centers, control stations, a fire house, post offices, etc.) equals to approximately 289.3 ha, and subject to more precise definition as of the date of land plots allotment for implementation of the investment project.  
The main requirements to the territory use and development are provided in the tender documents for holding a tender on selection of an investor (a developer) for implementation of the investment project “Minsk-City Multifunctional Centre” (hereinafter referred to as “the Tender documents”) posted on the Internet site of the official Internet portal of the Minsk City Executive Committee http://minsk.gov.by.
The source data of the investment project can be found on the Internet site of the official Internet portal of the Minsk City Executive Committee http://minsk.gov.by.
A tender condition includes candidate’s (tenderer’s) commitment to implement the project “Minsk-City Multifunctional Centre”, including:
fulfillment of technical and economical requirements and the detailed layout project approved as per established procedure during design and construction of the Minsk-City Multifunctional Centre; 
commissioning shall be performed by December 31, 2025;

the property right to land plots is the tenant right;

step-by-step land plot utilization stipulated in tender documents;
financing of expenses for removal of civil aviation facilities for the amount equivalent to at least USD 114.5 mln. in accordance with the procedure determined in the tender proposal;

financing of design and construction of main engineering infrastructure facilities, including removal, transfer of utility systems and structures from the construction area, including indemnification of losses for land users for losses caused due to withdrawal of land plots or temporary occupation of land plots, demolition of real estate objects located thereat, as well as limitation of land users’ rights or deterioration of land quality as a result of impact caused by construction of these systems in the amount indicated in design estimates approved by the state expertise, equivalent to at least USD 255 mln. in accordance with the procedure determined in the tender proposal;

development and approval as per established procedure of the territory development project with allocation of territory development stages until September 30, 2015; 
implementation of land users’ property rights and demolition of real estate objects by December 31, 2023; 
development and approval as per established procedure of design estimates for individual facilities (launch complexes) in accordance with the requirements of the detailed layout and development designs; 
design, construction and putting into operation of social infrastructure facilities (kindergartens, schools, out-patient clinics, sports and rehabilitation centers, control stations, a fire house and other objects) before the commissioning of the housing development in accordance with the requirements of general plan of Minsk development, the detailed layout design, social standards according to the procedure defined in the legislation of the Republic of Belarus from own and attracted funds, but not less than 50% of the volumes provided by the social standards, town planning documentation and the existing provision norms; 
design, construction, transfer, removal of utility systems and services required for construction and operation of the Minsk-City Multifunctional Centre, as well as commissioning of engineering and transport infrastructure facilities in accordance with requirements of the detailed layout designs, development projects, but within three months before residential development commissioning; 
design documentation development from own funds without attraction of funds of individuals; 
compensation to land users for losses caused due to withdrawal of land plots or temporary occupation of land plots, demolition of real estate objects located thereat for own funds while complying with the development stages without attraction of funds of individuals;

fulfillment of measures for demolition of real estate objects as per established procedure;
compliance with the requirements of the legislation of the Republic of Belarus;
putting into operation of garages, parking areas in quantities not lower than stipulated in the existing standards before the commissioning of house development; 
conclusion of a contract with the Minsk City Executive Committee on the free transfer of the total area of residential premises by the investor (developer) to the communal ownership of the city of Minsk against the average demolition rate in Minsk in the volume existing as of the land plot(s) allocation less the total area of residential premises provided to residents of the demolished residential houses located on the allotted land plot in accordance with the legislation; 
conclusion of a contract with the Minsk City Executive Committee on implementation of the investment project for design, construction and commissioning of the Minsk-City Multifunctional Centre within the borders of Aerodromnaya st. – the Minsk-Gomel railroad precinct -  the 3rd city ring road – Kizhevatova st. – Brilevskaya st. in the city of Minsk; 
conclusion of a contract/contracts with the Minsk City Executive Committee for the lease of a land plot for the period of the Multifunctional Center construction on the property rights and within the periods stipulated in the legislation of the Republic of Belarus;

compliance with town-planning requirements, functional regulations, parameters defined in a detailed layout design and the development project;

compliance with other requirements stipulated in the contract on investment project implementation for construction of the Minsk-City Multifunctional Centre concluded based on the tender results. 
A minimum investment amount for the purposes of the investment project realization equals to at least USD 3.0 bln.
For participation in a tender a bidder shall have funds in one of the banks of the Republic of Belarus in an amount of at least USD 10 mln. (or an equivalent of USD 10 mln.) which are used by a successful bidder for the purposes of the investment project realization.
Legal entities of the Republic of Belarus, foreign legal entities and foreign non-legal entities, established in accordance with the legislation of foreign states may participate in the tender. 
Applications for participation in the tender along with attached documents will be accepted at the following address: office 227, 8, Nezavisimosti avenue, Minsk, 220030, tel.: +375 (17) 200-20-89, 218-00-62, 218-02-97, 218-02-67) during business days from 9:00 to 12:00 a.m. and from 2:00 to 4:00 p.m. Applications for participation in the tender are accepted until May 12, 2014, inclusive. 
Information about the tender procedure, including the tender documentation, as well as forms of documents to be submitted by bidders / tender participants can be found on the website of the official Internet portal of the Minsk City Executive Committee http://minsk.gov.by.
A person / entity willing to participate in the tender shall submit to the tender organizer the documents provided for by clause 14 of the Regulations.
The procedure of deposit payment, its return and indemnification of expenses for tender performance by the successful bidder.

A person willing to become a candidate for participation in the tender shall pay a deposit:

- a foreign legal entity or a foreign non-legal entity established in accordance with the legislation of a foreign state – in the amount of USD 150,000 (one hundred and fifty thousand) or the equivalent amount in euro recalculated according to the rate quotes for these currencies determined by the National Bank of the Republic of Belarus on the date of payment;

- a legal entity of the Republic of Belarus – the sum in Belarusian rubles equivalent to USD 150,000 (one hundred and fifty thousand) in accordance with the exchange rate of the Belarusian ruble to the US Dollar determined by the National Bank of the Republic of Belarus on the date of payment of the aforesaid amount; 
Payment requisites:

Savings Bank Belarusbank JSC, code 795, payment code 05520, taxpayer number (UNP) 101530339, beneficiary – the Head Department of the Ministry of Finances of the Republic of Belarus in Minsk, the purpose of payment is a deposit for participation in the tender for selection of an investor, to the following accounts:

- No. 3600101000086 – in US Dollars;

- No. 3600101000099 – in Euro;

- No. 3602101000026 – in Belarusian rubles.

The tender participants who have not become the winners, as well as the bidders who have paid a deposit will get it back during 5 (five) business days since the date of tender results announcement or since the date of tender participant’s (bidder’s) refusal from participation therein. 
The deposit shall be returned in the same currency, without any indexing.

Interests on the deposit sum shall not be charged or paid.
The successful bidder shall recover the expenses for organization and performance of the tender within 5 (five) business days since the moment of the announcement of tender results and provide to the tender organizer properly certified copies of payment documents which confirm recovery of expenses for tender organization and conduct. 
A deposit transferred by the successful bidder shall be counted toward indemnification of expenses. The remaining part of the deposit shall be transferred by the tender organizer to the successful bidder during 60 business days since the date of signing the investment contract. 

In case of refusal of the successful bidder from signing the investment contract (or failure to conclude a contract due to his/her fault) within 30 days since the announcement of tender results, as well as finding unreliable information, which could be important for determining the successful bidder, the deposit shall not be returned to the successful bidder. 
The tender organizer is entitled to refuse from the tender holding at any time, but no later than on May 16, 2014. 
In case of such a refusal the deposit sum paid by tender participants (bidders) shall be returned to them within 5 (five) business days since sending a respective notice by the tender organizer.  
Bidders shall be permitted for participation in the tender by means of preliminary qualifications-based selection by the tender commission within a period not exceeding 3 (three) calendar days since the last day of acceptance of documents for participation in the tender, but not later than May 18, 2014.
Candidates who have passed the selection shall become bidders and submit to the tender commission the original tender bids on May 22, 2014 from 09-30 till 11-00 a.m. at the following address: 220030, office 227, 8, Nezavisimosti avenue, Minsk, 220030 (ph. +375 (17) 200-20-89, 218-00-62, 218-02-97, 218-02-67).

A repeated tender bid is submitted by the bidders on May 28, 2014, from 09-30 till 11-00 a.m. at the following address: 220030, office 227, 8, Nezavisimosti avenue, Minsk, 220030 (ph. +375 (17) 200-20-89, 218-00-62, 218-02-97, 218-02-67) and may contain data which differ from the original tender bid exclusively in terms of increase in liabilities of a bidder in respect to the payment of cost of design and construction of the main engineering infrastructure, payment of cost of removal of civil aviation facilities and financing the design and construction of social facilities. In case of failure to submit the repeated tender bid the original tender bid is to be considered the repeated one.

A tender bid is submitted in a sealed envelope with the following marking «Tender bid under the Minsk-City Multifunctional Center investment project» « Do not break this seal!», bearing the name of a bidder.

The list of documents to be included to tender bids is determined by Section III of the Tender documents.
Within 30 days since the announcement of tender results the tender organizer and the successful bidder shall conclude an investment contract elaborated taking into account the tender bid of the successful bidder and the tender results in accordance with the form attached to the tender documentation. 
A procedure for concluding an investment contract with the successful bidder is determined by Section II of the Regulations published on the Internet site of the official Internet portal of the Minsk City Executive Committee http://minsk.gov.by.
The successful winner who has concluded the investment contract with the tender organizer will be provided with benefits envisaged by Decree of the President of the Republic of Belarus of August 6, 2009 No. 10 “On creation of additional conditions for the investment activities in the Republic of Belarus” and by Order of the President of the Republic of Belarus of April 7, 2014 No. 147 «On Minsk-City Multifunctional Center investment project realization».
APPROVED
By Decision of the Minsk City Executive Committee No. 855
dated 08.04.2014 
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INTRODUCTION
Regulation on holding a tender for selection of an investor (a developer) for implementation of the investment project “Minsk-City Multifunctional Centre” defines the organization and holding of  a tender for a selection of an investor (developer) to enter into an investment contract with the Republic of Belarus on the investment project for design, construction and commissioning of Minsk-City Multifunctional Centre, which includes business-administration and sports, retail and entertainment complex, residential development, as well as engineering, transport and social infrastructure for its operation (hereinafter - the investment project), in accordance with the approved urban development project, as well as the procedure of the mentioned investment agreement conclusion with the successful bidder.

SECTION I 
tender PREPARATION AND ORGANIZATION procedure
CHAPTER 1
GENERAL PROVISIONS

1. This section defines the organization and tender procedure for a selection of an investor (developer) for the investment project “Minsk-City Multifunctional Centre”. 

2. Legal entities of the Republic of Belarus, foreign legal entities and foreign non-legal entities established under the laws of foreign countries may participate in the tender.

3. The following terms and their definitions are used in this Regulation:

tender – the process of selecting an investor (developer) for investment contract award;

object of a tender – the right to enter into an investment contract;

tender documentation – set of documents that provides background information about the investment project, and conditions and procedure of the tender;

tender commission – a commission created for the holding of a tender by authorized state body;

tender bid – set of documents, whit contain tenderer’ proposal for realization of investment project “Minsk-City Multifunctional Centre”;

initial tender bid – a tender proposal that is valid until the date of signing Minutes No. 3 of the tender commission;

repeated tender bid – a tender proposal that is valid until the date of signing Minutes No. 4 of the tender commission;

tender organizer – the Minsk City Executive Committee; 

successful bidder – a tender participant, declared by tender commission as a winner, including the only participant whose tender bid is found to comply with the conditions (requirements) of tender and requirements to a successful bidder;

applicant – a legal entity of the Republic of Belarus, foreign legal entity and foreign non-legal entities established under the laws of foreign countries, in accordance with the established procedure, who has duly filed an application, as well as other documents to participate in the tender and to pass preliminary qualifications-based selection and who paid the deposit;

bidder – an applicant admitted by the tender commission to continue participating in the tender based on the results of the preliminary qualifications-based selection and who submitted a tender bid in accordance with the established procedure;

investment project – design, construction and commissioning of "Minsk-City Multifunctional Centre" which includes business-administration and sports, retail and entertainment complex, residential development, as well as engineering, transport and social infrastructure for its operation;

investor (developer) – successful bidder, who has signed and executed an investment contract;

the only tenderer – a bidder:

- who filed a single application for the tender;

- admitted to the tender in case of failure to pass preliminary qualifications-based selection by the other applicants; 

- the only one who submitted a tender bid;

- the only one whose tender bid meets the tender conditions (requirements) and the requirements for the successful bidder.

Conditions under which the tender is declared to fail:

- no application was filed to participate in the tender;

- none of the applicants passed the preliminary qualifications-based selection;

- no participant arrived to participate in the tender.

Tender is recognized failed if none of the offers submitted does not meet the requirements for the successful bidder and (or) conditions (requirements) of the tender.
The remaining terms and their definitions that are not specified in this paragraph shall be construed in accordance with the laws of the Republic of Belarus.

4. Tender announcement is made through publication of a  tender notice in at least one of the following media: newspaper "Sovetskaya Belorussia", "Respublika", "Zvezda" , "Narodnaya Gazeta" , "Belorusskaya Niva”, information-analytical bulletin “Competitive bidding in Belarus and abroad”, as well as on the official websites of the Minsk City Executive Committee, the Ministry of Economy of the Republic of Belarus, the Internet resources of diplomatic missions of the Republic of Belarus, National Agency of Investment and Privatization State Institution not later that 30 (thirty) days before the first meeting of tender commission. 

A tender notice is published in the Russian or Belarusian languages, and, if appropriate - in English.

Payments for notice publication are made in accordance with the established procedure by the Department of accounting and reporting of the Minsk City Executive Committee.

5. The tender notice must contain:

the name of the tender organizer, its location and contact details;

date, place and time (period) of the tender;

information оn object of the tender;

the conditions of the tender;

reference to information source on the list of documents attached to the application for participation in the tender;

information on the amount of the deposit, the procedure and timing of its contribution and settlement account details to which it should be made;

date, place and end time for applications submitting and other documents for the competitive tender;

dates for the competition committee preliminary qualifications-based selection;

the filing date of initial and repeated tender bids;

reference to information source on the list of documents, included in tender bid;

investment contract terms and reference to information source on its conclusion;

information on the necessity of cost recovery for the organization and conduct of the tender;

reference to information source, where further information on the tender can be found, including tender documentation;

period when the tender organizer is entitled to cancel the tender;

other data at the tender organizer’s discretion.

6. The tender documentation, tender bid and other documents related to the tender must be executed in the Russian or Belarusian languages.

7. Applicant should, in accordance with the procedure provided for in a tender notice, make a deposit:

- foreign legal entity or foreign non-legal entity established under the laws of a foreign country - in the amount of $ 150,000 (one hundred fifty thousand U.S. dollars) or the equivalent amount in Euros translated at the exchange rate quotations of these currencies, set by the National Bank of the Republic of Belarus as of the date of payment;

- legal entity of the Republic of Belarus – in Belarusian rubles, an amount equivalent to 150,000 (one hundred and fifty thousand U.S. dollars) at the rate of the Belarusian ruble to the U.S. dollar, set by the National Bank of the Republic of Belarus as of the date of payment.

The deposit is returned to bidders not becoming the successful bidders, as well as applicants who did not become bidders, who have made deposit, within 5 working days from the date of the tender results announcement (signing the corresponding minutes of the tender commission) or from the date of bidder (applicant) withdrawal. 

A part of the deposit unused, in accordance with paragraphs 45 and 46 hereof, is returned to the successful bidder within 60 (sixty) days from the date of the announcement of the results of the tender.

Deposit is returned in the currency in which it was made, without indexation, interest on the amount of the deposit is not charged or paid.

CHAPTER 2
RIGHTS AND OBLIGATIONS OF THE TENDER ORGANIZER, 
APPLICANT AND BIDDER, FUNCTIONS OF THE TENDER COMMISSION
8. Tender organizer:

ensures preparation and placement (publication) of the tender notice;

provides organizational, technical and financial assistance to the tender commission;

collects and registers applications and other documents of bidders;

arranges the accounting of money (deposits) receipt and spending related to the tender;

provides the applicants (bidders) with the information on tender documentation;

ensures the confidentiality of tender bids;

considers appeals of applicants (bidders) against the tender commission decisions, as well as against actions of the tender organizer officers, members of the tender commission, makes decisions on complaints received;

informs applicants and bidders, if required, of tender commission decisions;

requests, if required, applicants and bidders for additional information;

performs other functions related to the organization and conduct of the tender.

Collection and registration of applications and other tender documentation, as well as bidder registration on behalf of the tender organizer are conducted by the Minsk City Territorial Fund of State Property, that should appoint an official responsible for implementation.

9. Applicant:

files a tender application and other necessary documentation to the tender organizer, including documents required for a preliminary qualifications-based selection;

makes a deposit required in this Regulations;

may request the tender organizer for further tender information;

is entitled to file a complaint related to tendering process.

10. Bidder:

upon notice on passing the preliminary qualifications-based selection receives Town Planning Design of detailed territory planification (electronically on digital media);

in accordance with the established procedure submits the tender bid and performs its oral presentation (hereinafter – presentation) in accordance with the procedures, required in this Regulation;

in case it is admitted as successful bidder, is obliged to enter into investment contract with Minsk City Executive Committee acting on behalf of the Republic of Belarus;

is entitled to file a complaint related to tendering process.

11. An applicant and a bidder should not change and (or) modify its documents submitted to tender organizer or tender commission, except changes (modifying) at the request of the tender organizer or the tender commission.

12. Tender commission:

Holds preliminary qualifications-based selection of applicants;

examines and evaluates tender bids of bidders;

selects a successful winner;

executes and signs the minutes of the tender commission.

13. A tender organizer may cancel the tender at any time, but no later than five (5) calendar days before the second meeting of the tender commission. In case of its cancellation by the tender organizer, the deposit amount (deposits), paid by bidders (applicants), shall be returned to them within 5 (five) working days from the date of sending a written notification by a tender organizer.
CHAPTER 3

TENDER PREPARATION PROCEDURE 

14. Applicants shall present to the tender organizer within the time limit prescribed by the tender notice:

14.1. tender application according to the form as per Annex 1 hereto;

14.2. information as per Annex 2 hereto;

14.3. a legal entity of the Republic of Belarus:
the copy of a charter (articles of incorporation – for a commercial company that acts upon articles of incorporation only) bearing the stamp giving evidence of the state registration, certificates of state registration and the originals for checking;
a power of attorney of a legal representative (in case a legal entity is not presented by its head) or a document proving the authority of the head of a legal entity (an order on appointing to the post or certified extract of the decision of a general meeting of participants, board of directors (supervisory council) or other corporate body in accordance with company’s incorporation documents, or labor agreement (contract) or other similar document);
foreign legal entity or other foreign non-legal entities, which is established in accordance with the legislation of a foreign country:
legalized (apostilled) copies of incorporation documents and the abstract of a trade register of the country of origin (abstract shall be issued no later than 2 months before the date of submission of an application for participation in the tender) or other equal evidence of the legal status in accordance with the legislation of the country of origin translated to Belarusian or Russian (the translator’s signature shall be certified by a notary);
legalized (apostilled) a power of attorney of a legal representative, a foreign non-legal entity, which is established in accordance with the legislation of a foreign country and/or other documents legalized (apostilled) in due course and translated to Belarusian or Russian (the translator’s signature shall be certified by a notary);

14.4. a document proving the deposit transfer to the account stated in the notice, which is marked by the bank as executed;

14.5. an audit report on applicant’s financial position for 2012 and 2013 proving the availability of net assets (net worth) worth at least USD 15 mln  (equivalent it USD 15 mln) as of the writing of the report but not earlier than the date of tender notice announcement. The report shall be legalized (apostilled) in due course and translated to Belarusian or Russian (the translator’s signature shall be certified by a notary) in case it is issued in the language other than Russian (Belarusian); 
14.6. bank letters or other documents proving the intention of creditors (commercial banks), other legal entities to provide credits, loans necessary to realize investment projects including the amount of funds borrowed and credit terms, to confirm funds borrowed;

14.7. a document proving that the applicant has at least USD 10 mln (equivalent to USD 10 mln) allocated in one of the banks of the Republic of Belarus. An applicant not becoming a bidder and a bidder not winning the tender shall have the right to manage the above stated funds freely (in own discretion) after 5 working days from the date of delivery of withdrawal notice and announcement of tender results (signing a minutes of a tender commission where a successful bidder is chosen) appropriately. The successful bidder shall be entitled to use funds stipulated herein solely for the purposes of investment project implementation;

14.8. documents proving applicant’s economical and financial position, business reputation and potential including:
14.8.1. accounting reports for the last two years and the last reporting period;
14.8.2. calculation of applicant’s debt ratios;
14.8.3. calculation of profit for the last three years;
14.8.4. declaration of funds received from the bank (banks) the applicant has been with; 
14.8.5. certificate on accounts receivable and accounts payable including overdue on the first day of the month proceeding the month of tender application submission;
14.8.6. certificate on budget settlements and overdue liabilities to creditors;
14.8.7. certificate on existing experience and results of participation in other investment projects (implemented and non-implemented) including projects’ names, brief description and cost, terms and stages of implementation;
14.8.8. information on breaches of law related to business, financial and economic, architectural and town-planning and other activities including activities related to implementation of investment projects by an applicant, its founders (members), heads (deputies) and members of its regulatory bodies;
14.8.9. information on distrainment levied upon applicant’s property;
14.8.10. other information related to financial position, business reputation, organizational capacity and human recourses of an applicant.

The documents listed in the subparagraph 14.8. shall be signed by an applicant’s head.

15. Tender application and other documents related to the tender stipulated herein and tender documentation are personally handed over by an applicant’s head (representative) to the tender organizer. 

When submitting tender application and other documents stated in paragraph 14 hereof an applicant’s head (representative) shall present an original document to prove his/her identity and its copy, and representative – also an original document to prove the authority to submit the documents stated and its copy for checking.

An applicant shall submit only one application.

16. Tender organizer accepts tender application and other documents stated in paragraph 14 hereof within the period stated in the tender notice.

17. At receipt of a tender application and other required documents the tender organizer checks them for availability and also availability of necessary information and requisites on technicalities. 

Tender organizer is not obliged to check the accuracy of information in the documents submitted by an applicant’s head (representative). A person submitting the documents shall bear responsibility for the reliavility of these documents.

18. Tender application and other documents shall be registered (against signature of a submitting person) in a tender application registration log that shall be numbered, sewed and sealed by the tender organizer; each tender application shall be assigned a number with the statement of the date and time of its receipt.

Should any discrepancies to the requirements stipulated hereby and tender documentation be found the tender organizer shall return the presented documents to a submitting person whereof an appropriate entry is made in tender application registration log. In this case the copies of the documents submitted shall be remained with the tender organizer. 

19. The tender organizer ceases the acceptance of applications and other documents stipulated hereof after the deadline stated in the tender notice. 

After the tender commission meeting where the tender winner is chosen the tender application registration log shall be transferred for keeping to the Security Division of the Administrative Department of the Minsk City Executive Committee in accordance with a handover act.

20. Tender organizer ensures safety of the accepted applications and other documents and takes measures on protection of confidential information which is not subject to disclosure to other people having no authority to get such information.

At the date of their acceptance the accepted documents shall be used by the tender organizer for preparation of a comparative table of indexes of applicants stipulated by paragraph 14 hereof (hereinafter - comparative table of indexes of applicants) and passed by the Minsk City Territorial Fund of State Property to the Security Division of the Administrative Department of the Minsk City Executive Committee.

If needed the copies of the above-stated documents may be issued to authorized officials (including members of the tender commission) as agreed upon with the chairperson of the tender commission.

21. An applicant shall have the right to withdraw his/her participation in the tender. Withdrawal shall be:

a written withdrawal notice to participate in the tender delivered to the tender organizer;

nonappearance of an applicant (its representative) for the registration of a tender application  and/or non-presentation of documents stipulated by paragraph 14 hereof to the tender organizer within the deadline stipulated by the tender notice.

The tender application shall be considered not submitted in case of a person withdrawal to participate in the tender. 

Should an applicant withdraw from participation in the tender an appropriate mark shall be made in the tender application registration log.

CHAPTER 4
PRELIMINARY QUALIFICATIONS-BASED SELECTION
22. The Tender Commission will shortlist bidders who will meet the competition requirements (hereinafter “preliminary qualifications-based selection”).
23  Preliminary qualifications-based selection will be done through evaluation of the information defined in paragraph 14 hereof and presented in writing.

24. The Minsk City Territorial Fund of State Property shall prepare a comparative table of indexes of applicants by the first meeting of the Tender Commission; the number of the copies of the table shall be equal to the number of the Tender commission members. In its turn, the Archives and Confidentiality department of the Minsk City Executive Committee shall provide the originals of the documents which have been submitted by the bidders and which will be returned to the archives storage after the end of the selection.

25. Bidders may not be admitted to participate in the tender if the information provided would show:

25.1. improper business reputation both of the bidder and its founders (participants), its chief  executive officer and (or) his deputies and members of its management bodies (including involvement in offenses in financial, economic, architectural, urban planning, construction and other activities related to the implementation of investment projects or repeated violations of the design and (or) the construction deadlines for the previously implemented realized projects or projects currently under way);

25.2. lack of financial viability (poor balance sheet structure, outstanding liabilities to the budget and extra-budgetary funds, insignificant net assets (less than USD 15 million);

25.3. submission of false information about the circumstances relevant for admission to the tender and (or) the decision to choose the successful bidder;

25.4. absence of the necessary organizational and human capacity (staff who required qualifications, reliable legal address and administrative office space, communication means, etc.);

25.5. the bidder in the process of reorganization, liquidation or bankruptcy.

26. The decision to refuse admission to the tender shall be taken by the Tender commission on the basis of all the factors defined herein.

27. Shortlisted bidders may be barred by the Tender commission from further participation in the tender, should any unreliable information be revealed which is to be submitted pursuant to paragraph 14 hereof.

28. Preliminary selection shall be done during Tender commission meeting not later than three (3) calendar days after the deadline for submission of documents referred to in paragraph 14 hereof.

Preliminary selection results shall be recorded in the Minutes of the Tender commission (Minutes No. 1), which would specify the relevant information about the bidders that have (not) been shortlisted, including, if necessary, the decision to recognize the tender results as void, as well as the possibility of further consideration of the proposal by the single and only Bidder.

Preliminary selection results shall be sent by the Tender organizer in writing to all bidders not later than two (2) calendar days from the date of the meeting.

Such notification shall also indicate that urban project detailing territory planning can be obtained in electronic form upon the direct request by the bidder to the Committee of Architecture and Town planning of the Minsk City Executive Committee (a document authorizing the request is required).

29. On the grounds of the preliminary selection results the tender may be declared void in the following cases:
 - no bidder has filed an application to participate in the tender;
- no bidder has been shortlisted.

If only one bidder has been shortlisted, such only bidder’s tender bid shall be considered under the terms as prescribed herein.
CHAPTER 5
PROCEDURE OF TENDER HOLDING
30. The tender is conducted in the form of the tender commission meetings.

The commission meeting is considered  to be authorized  with the participation of no less than half of its approved composition, with the Chairman of the tender commission obligatory attendance.

The tender commission decisions are taken by a simple majority vote of its members present. 
Every tender commission meeting shall be recorded in minutes signed by the Chairman and all tender commission members present at the meeting.  The tender commission meeting minutes, at which the winner of the tender was chosen, are additionally signed by an authorized representative of the person who was pronounced the successful bidder.  The tender commission meeting minutes shall be supplemented by the audio recording of the tender commission meeting on the digital media.
31. The second meeting of the tender commission is conducted in the place, on the date and at the time that are indicated in the tender notice. 
On the date and time named the tender participants shall be registered and submit to the tender commission the original tender bids with their  oral presentation (up to 10 minutes) and with the audio recording contest performed by the tender organizer. 

The tender participant registration is conducted by an entry of the data about them and the original tender bids submitted with regard to the requirements under paragraphs 15-20 of the present paragraph (at personal arrival of authorized representatives of bidders).

The transfer of the original tender bid and its submission are conducted according to the sequential number of registration of the bidders. 
32. A repeated tender bid is submitted within 2 (two) calendar days upon signing the tender commission minutes No. 3. In this case the oral presentation of the repeated tender bid is not conducted. 
33. The tender bid of the bidder shall consist of the following documents:

- the comparative table of indexes of applicants according to the form that is the annex to the tender documentation;

- the data on sources of financing the investment project realization according to the form under Annex No. 4 to the present Regulations;

- the business plan or technical and economic assessment of  the project feasibility approved by the bidder;

- the liability on financing from own and attracted funds of the engineering and construction of the engineering and transport infrastructure and social infrastructure facilities according to the form under Annex 5 to the present Regulations;

- the preliminary designs of the facilities:

· the city boulevard with the structure of the thematic pedestrian zones;

· the architecture of the group of buildings of the International Financial Center;

· the residential quarter;

- the inventory of documents submitted in the sealed envelope of tender bid (on separate sheet).

The submitted documents shall be signed by the bidder’s head. 

Financial documents shall be signed by the head and the chief accountant or financial director of the bidder.  

The tender bid (every sheet thereof) shall be signed by the bidder (the bidder’s head) or by his authorized representative, and sealed by the bidder (in the cases of its obligatory presence according to the legislation).
For foreign legal entities and foreign organizations that do not have status of a legal entity established to the legislation of a foreign country the documents shall be legalized  (endorsed with an apostille) according to the established procedure and signed by persons authorized to represent interests of such organizations in compliance with its foundation documents and the legislation. The translation of the documents shall be notarized. 
The tender bids shall contain all data required by the tender documentation on all tender conditions.

The tender bid is submitted in the sealed envelope bearing marking “Tender  bid on the investment project “Minsk-City Multifunctional center” “Do not break this seal” with the identification of the bidder’s name. 
The tender bid received from the bidder is a commercial secret and cannot be transferred to the third parties, except for the cases when by a tender commission decision the experts are employed. In this case the necessary documents of the bidders are provided to the experts on the conditions of anonymity and with the written obligation of the experts not to reveal the received information to the third parties. 
After the tender completion (signing the tender commission minutes at which the successful bidder has been chosen) the tender bids and other documents submitted by the bidders are not returned and remain at the  disposal of the tender organizer  (they are transferred to the Security Division of the Administrative Department of the Minsk City Executive Committee for storage).

The tender organizer, the tender commission do not accept tender bids in the form that do not coincide with the form specified in the present Regulations.
34. During the registration the bidders are informed against signature on the amount of expenses for the tender holding and realization according to the estimate of the expenses for the tender organization and realization authorized by the tender organizer, and also on the procedure and deadlines of its refund.
35. During the tender realization the tender commission at the second meeting opens the envelops, checks the compliance with the requirements of the present Regulations and the presence of the necessary data in the submitted documents, and also listens to the oral presentation of the bidders. 
At the second tender commission meeting the tender can be declared null and void due to failure to submit the original tender bids (absence of the bidders).

In case when the original tender bid was submitted by a sole tenderer, it is evaluated by the tender commission in the form specified in the present Regulations.

36. On the resolution of the tender commission at its second meeting experts can be invited that make written expert conclusion signed personally by them to the third tender commission. 
The expert (experts) participation is provided by the tender organizer. 
37. The tender commission minutes No. 2 reflect: 

the date, time and place of the realization of the tender commission meeting;

the name of the tender organizer;

the names of the bidders (the sole tenderer);

the decision on the expert employment for the evaluation of the original tender bids;

the date of the realization of the third tender committee meeting;

the decision on admitting the tender null and void (if necessary), with the  indication of the reason for.

38. The third tender commission meeting takes place not later than within 3 (three) days from the date of its second meeting realization.  

On that meeting the original tender bids are evaluated with the participation of the invited experts (if they were invited), which shall orally state the main content of their written expert conclusions and answer the questions of the tender commission members.

The tender commission admits (or does not admit) that the original tender bids of the bidders comply with the relevant tender conditions (requirements), and also with the requirements to the successful bidder, evaluate the original tender bids of the bidders according to the tender bid evaluation method approved by the decision of the Minsk City Executive Committee.

At this tender commission meeting the original tender bids of the bidders can be recognized by the commission as not complying with the tender conditions (requirements) in case of the presence of one of the following circumstances:

the bidder provided inadequate information that was important for the tender participation (including the admission to the tender participation) and/or the selection of its winner;

the original tender bid submitted by the bidder does not comply with:

- national, and/or religious, and/or cultural traditions of the Belarusian nation;

- the requirements of the town-planning documents, legislation on building, architecture and town-planning, conservation and usage of the historical and cultural heritage, environment and the sustainable use of natural resources, antimonopoly, taxation and other legislation.

The original tender bid is excluded from the consideration and the bidder receives 0 (zero) points on all the evaluation criteria. 
The original tender bid of the bidder does not comply with the requirements to the successful bidder if the bidder received from the tender commission 35 (thirty five) and less points.
The original tender bid not complying with the requirements to the successful bidder is excluded from the consideration.

39. According to the results of the third tender commission meeting tender committee minutes No. 3 is executed reflecting the number of points received by every bidder and contain the proposal to all bidders to submit the repeated tender bids not later than within 2 (two) days from the date of the tender commission minutes No. 3 signing.
Minutes No. 3 is announced to all participants at the third tender commission meeting. All bidders are invited to the minutes announcement. 
The repeated tender bid shall comply with all the requirements of paragraph 33 of the present Regulations and can contain data different from the original tender bid exceptionally in the part of the increase of the bidder’s obligations on the criteria of the payment of the engineering and construction of the main engineering facilities, on the payment of  the cost of removal of the civil aviation objects and on the payment of the financing the engineering and construction of the social facilities. 
In case of failure to submit in due time the repeated tender bid, and also its inconformity to the requirements the original tender bid is considered to be the repeated one. 
In case when the tender bid of the sole tenderer complies with the tender conditions (requirements) and the requirements to the successful bidder the tender committee at the third meeting takes decision on admittance of the sole tenderer as the successful bidder. In this case the fourth tender commission meeting is not hold. The relevant information is reflected in minutes No. 3 that are additionally signed by the sole tenderers.

In case specified in the part five of the present paragraph the original tender bid is an integral part of the investment contract. 
40. The bidders shall submit the repeated tender bid within the time limits specified in the tender notice in the form specified in the paragraph 31 of the present Regulations (at personal arrival of authorized representatives of bidders).

41. The fourth tender commission takes place not later than within 2 (two) days from the date of the realization of its third meeting. 

At this meeting the repeated tender bids are evaluated exceptionally in the presence of the tender commission members.

The tender commission admits  (or does not admit) that the repeated tender bid of the bidder complies with the tender conditions (requirements), and also with the requirements to the successful bidder, evaluates the repeated tender bids according  to the evaluation method approved by the decision of the Minsk City Executive Committee. 
At this meeting the repeated tender offer of the bidder can be recognized by the commission as not complying with the tender conditions (requirements) in case of the presence of one of the following circumstances:
the bidder provided inadequate information that was important for the tender participation (including the admission to the tender participation) and/or the selection of its winner;

a repeated tender bid submitted by the bidder does not comply with:

- national, and/or religious, and/or cultural traditions of the Belarusian nation;

- the requirements of the town-planning documents, legislation on building, architecture and town-planning, conservation and usage of the historical and cultural heritage, environment and the sustainable use of natural resources, antimonopoly, taxation and other legislation.

The repeated tender bid not complying with the requirements to the successful bidder is excluded from the consideration.

The repeated tender bid of the bidder does not comply with the requirements to the successful bidder if the bidder received from the tender commission 35 (thirty five) and less points.
42. The successful bidder is the bidder who has submitted the repeated tender bid complying with the tender requirements, received the biggest number of points provided that such person complies with the requirements imposed on the successful bidder. When bidders received the equal number of points the Chairman of the tender commission makes a decision.

The repeated tender bid in relation to the successful bidder is an integral part of the investment contract. 
43. At the fourth tender commission meeting a decision can be taken:

- on the successful bidder selection;

- on admitting the tender inefficient if none from the repeated tender bids submitted (the repeated tender bid of the sole tenderer) complies with the requirements to the successful bidder  and (or) the tender conditions (requirements);

- on the announcement of the sole tenderer as the tender winner.

According to the results of the fourth meeting the tender commission executes minutes No. 4 which reflect: 

the date, time and place of the realization of the tender commission meeting;

the name of the tender organizer;

the number of points received by every bidder on every criteria of tender participation evaluation according to the tender commission decision;

the ground for admitting the tender void or inefficient (if necessary);

the name of the successful bidder.

The tender results are sent to the participants’ address by the tender organizer in the form of a written notice within a period not exceeding 2 (two) days from the date of the tender commission minutes No. 4 signing.

44. Should the inadequate (false) data be revealed that are important for the successful bidder selection the tender organizer is entitled to:

cancel the tender commission decision on the tender winner selection;

refuse to sign the investment contract with the tender winner;

refuse unilaterally to fulfill his obligations under  the investment contract; according to the procedure stated in the contract.
CHAPTER 6

SETTLEMENTS WITH BIDDERS

45. The successful bidder is obliged to compensate the costs of organizing and holding a tender within 5(five) working days from the date of determination of the results of the tender (signing of Minutes No.4 by the tender commission) and before signing the investment contract to submit to the tender organizer duly certified copies of payment documents confirming reimbursement of costs for the organization and conduct of the tender.

Deposit transferred by the successful bidder will be counted towards the costs reimbursement, provided for in this paragraph. The tender organizer transferred the remainder of the deposit  to the successful bidder within 60 working days from the date of signing the investment contract except for the case as provided in paragraph 46 hereof.

46. If the successful bidder refuses to sign the investment contract (or the failure to conclude a contract by his fault) in the terms established by this Regulations, and in the case of establishing the unreliability of information that could be essential to determine the successful bidder, the successful bidder’s deposit is not refundable. In this case the tender organizers have the right to recover from the successful bidder losses caused by avoidance of its conclusion.

In this case the tender organizer will void the results.

CHAPTER 7

DISPUTE RESOLUTION

47. The tender organizer will resolve disputes, arising in connection with the preparation and holding of the tender, on the basis of complaints from interested parties, including applicants and bidders.

The tender organizer consider the claim within 15 days of its receipt, but no later than the date of making a decision by the tender commission on the results of the tender. The tender organizer will notify in writing the person who submitted a claim of the results of consideration of complaints.

An applicant or bidder may apply in accordance with the laws of the Republic of Belarus to protect their rights and interests in court before or after summarizing the results of the tender.

SECTION II

PROCEDURE OF INVESTMENT CONTRACT CONCLUSION WITH SUCCESSFUL BIDDER 

48. Investment contract is concluded by the Minsk City Executive Committee  on behalf of the Republic of Belarus with the successful bidder within 30 days of the determination of the tender results (signing the  tender commission minutes on selection the successful bidder) in accordance with Decree of the President of the Republic of Belarus No. 10 of August 6, 2009 "On creating additional conditions for investment activity in the Republic of Belarus" and Decree of the President of the Republic of Belarus No. 147 of April 7, 2014 " On the realization of the investment project " Minsk-City Multifunctional Centre" .

49. The tender organizer sends to the successful bidder the notification provided for in paragraph 43 hereof and the investment contract draft, elaborated taking into account tender bids of the successful bidder and the tender results in accordance with the form, which is an annex to the tender documentation for reviewing and signing.

50. Within three days from the date of receipt of the investment contract draft, the successful bidder shall submit to the Minsk City Executive Committee the investment contract signed and sealed in two copies in Russian, with the annexed copy of the document, confirming the authority of the signatory person (persons).

If the successful bidder does not comply with these requirements, the tender organizer returns to the successful bidder  the documents submitted within three days, indicating the violations, after the remedy thereof the documents may be submitted again.

51. Should the successful bidder is a foreign legal entity and a draft of the investment contract provides for its conclusion in the Russian or Belarusian and foreign languages, the translation of the investment contract draft into a foreign language and a document with the notarized translator's signature are enclosed to an application.

52. The successful bidder may send comments and suggestions on the draft investment contract, which should be based on the legislation of the Republic of Belarus, not conflict with the terms of the tender and the tender documentation and submitted to the tender organizer in writing, with appropriate justification.

Comments and suggestions of the successful bidder may be discussed during conciliatory meetings in case of their compliance with the specified requirements.

53. The draft investment contract is considered by the tender organizer with the participation of the concerned services and carrying out legal expertise within 5 days from the date of its submission by the successful bidder to the Main Department of Justice of the Minsk City Executive Committee.

Legal examination of the draft investment contract is carried out by the Main Department of Justice of the Minsk City Executive Committee no later than 2 days from the date of its submission to the Main Department of Justice of the Minsk City Executive Committee with the preparation of the corresponding written opinion.

54. In case of delay in signing the investment contract through a fault of the successful bidder, including the noncompliance with remarks of the Minsk City Executive Committee, non-submission of the draft investment contract elaborated with account of remarks of the Minsk City Executive Committee, the time of delay of conclusion of the investment contract through a fault of the successful bidder is not included in the term specified in paragraph 48 hereof.

55. In case of failure to conclude an investment contract through no fault of the Minsk City Executive Committee (including avoidance by the successful bidder from its conclusion) tender commission may consider the revision of the tender results and the announcement of the successful bidder, who gained the maximum number of points in comparison with other bidders.

56. The investment contract signed by the Chairman of the Minsk City Executive Committee and the authorized representative of the successful bidder.

ANNEXES
to the Regulations on holding a tender for selection of an investor (a developer) for implementation of the investment project “Minsk-City Multifunctional Centre”
Annex 1

to the Regulations on holding a tender for selection of an investor (a developer) for implementation of the investment project “Minsk-City Multifunctional Centre” 
An application form for participating in tender

To Minsk City Executive Committee
_____________________________________

(full name of an applicant
for participation in the tender)
________________________________________

registered address
_______________________________________

data of official registration

Registered number * _______________

dd. "__"_____________ 2014 ___ h __ min
APPLICATION FOR PARTICIPATION IN THE TENDER
I ask to admit to participation in the tender for selection of an investor (a developer) for implementation of the investment project “Minsk-City Multifunctional Centre”.
I agree with the tender procedure, which includes criterion of evaluating the tender bids, the draft investment contract. 

I do not have any claims to the tender organizer and its procedure. 
Annex: on ___ sheets.

___________________________________________________________________

(the surname, first name and patronymic, position of authorized representative of a legal entity (document confirming powers of representative)

__________________                                                         __________________

             (date)                                                                                (signature)

* - details on registration of the tender bid are to be mentioned in the log provided for by paragraph 18 of the Regulations
Annex 2
to the Regulations on holding a tender for selection of an investor (a developer) for implementation of the investment project “Minsk-City Multifunctional Centre” 
Information data on the person wishing to become a bidder 

Full name of organization 

	Details
	Information

	
	Head office
	Representative office in the Republic of Belarus

	Address:
	
	

	Postal address
	
	

	Legal address
	
	

	Telephone
	
	

	Telefax
	
	

	Manager
	
	

	Legal organization form 
	
	

	Year of formation 
	
	

	Total number of employees 
	
	

	Total turnover for 2013 
	
	

	Name and details of the acquiring banks in the Republic of Belarus and abroad 
	
	


Manager                                                                                signature, seal

Annex 3
to the Regulations on holding a tender for selection of an investor (a developer) for implementation of the investment project “Minsk-City Multifunctional Centre”
Sources of funds for the investment project

in thousands  USD
	Name of sources 
	Funds on beginning of  the realization of project 

	1. Own funds
	

	2. Borrowed and attracted funds 
	

	including
	

	Bank credits (all types of credits)
	

	Borrowed funds of other organizations 
	

	Joint development
	

	Other 
	

	
	

	TOTAL
	

	
	


Manager                                                                                signature, seal

Chief accountant                                                                                       signature 

Annex 4
to the Regulations on holding a tender for selection of an investor (a developer) for implementation of the investment project “Minsk-City Multifunctional Centre” 
Form of commitments on financing the design and construction of facilities including utility, transport and social infrastructure
Obligation of financing for design and construction of objects including engineering, transport and social infrastructure 

Hereby (name of AN organization-applicant is to be mentioned) confirms the liabilities (on terms, under procedure and in scope, defined by the legislation, taking into account special requirements set by conditions of the tender, tender documentation, investment contract) upon:

1. Financing of removal of civil aviation objects located within the borders of Minsk-City territory in the amount equivalent to not less than USD 114.5 mln.

2. Financing the design and construction of the main engineering infrastructure facilities (which includes external ones to the facility) in the amount defined by the design and estimate documentation, which has passed state examination, but not less than USD 255 mln., and also removal, carrying over the engineering networks and constructions from zone of building, recovery of losses suffered by land users caused by withdrawal of land plots or temporary occupation thereof, demolition of the real estate objects located thereon. 
3. Financing the design, construction and commissioning
from own and (or) borrowed funds of facilities intended for social needs (kindergartens, schools, polyclinics, fitness centers, police station, firehouse, 
post offices and others) according to the requirements of  regulations of the General Town Planning Scheme of the city of Minsk, town plan, design of development, social standards defined by  legislation of the Republic of Belarus, but not less than 50% from the volume  designated by social norms,
urban planning documentation, valid provision norms.

4. Design and construction, commissioning of facilities and constructions of the distributing engineering and transport infrastructure, apart from the facilities mentioned in paragraph 2 of the obligation according to the requirements of  the regulations of Minsk General Town Planning Scheme, town plan, design of development, social standards,  technical conditions of operating organizations from own and borrowed funds in the procedure defined by the legislation of the Republic of Belarus.

5. Construction of housing facilities in a scope not more than 1,270 thousand square meters of total area.

6. Construction of social facilities in a scope of approximately 635 thousand square meters of total area.

7. Construction of main and distributed utility networks and 
communication lines in a scope defined by the tender conditions and the tender bid.

8. Construction of socially
assured facilities in accordance with the requirements of the legislation of the Republic of Belarus in a scope defined by the tender conditions and the tender bid.
Full name, position 
Date
Signature
	APPROVED by
Decision of the Minsk City Executive Committee No. 855, dated 08.04.2014
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SECTION I 
GENERAL PROVISIONS
The tender will be organized with the aim of selection of an investor (a developer) for implementation of the investment project “Minsk-City Multifunctional Centre” within the borders of Aerodromnaya st. – the Minsk-Gomel railroad allotment plot ( the 3rd city ring road – Kizhevatova st. – Brilevskaya st. (hereinafter referred to as “the Minsk-City Multifunctional Centre”).
The tender is organized by the Minsk City Executive Committee (address: office 310, 8, Nezavisimosti avenue, Minsk, 220030, the Republic of Belarus). 
SECTION II 
MAIN REQUIREMENTS TO THE COMPOSITION OF DEVELOPMENT OBJECTS
2.1. Land plot description.

The site for development is situated in the southern part of the middle area of the city of Minsk on the territory of the Oktyabrsky administrative district in three kilometers from Nezavisimosti avenue and three kilometers from the Minsk Ring Road.

The site for development is limited with Aerodromnaya st. – the Minsk-Gomel railroad allotment plot ( the 3rd city ring road – Kizhevatova st. – Brilevskaya st. the total investment site area including social infrastructure facilities (kindergartens, schools, out-patient hospitals, sports and rehabilitation centres, police stations, a fire station, post offices, etc.) equals to approximately 289.3 ha, and subject to more precise definition as of the the date of land plots allotment for implementation of the investment project.
The site has a profitable position in the layout city structure, it has well-developed transport links with the city centre, other municipal districts, suburban territories of the city of Minsk.

The area history is related to functioning of the first airport of the city of Minsk, which has been situated here since 1933. The airport building constructed according to the design of G.V. Zaborsky is a monument of architecture of the 20-th century. 

For the years 2014-2019 construction of the third metro line is planned in the area of Minsk-City development.

2.2. Territory development conception
In the territory intended for construction of the Minsk-City Multifunctional Centre it is planned to build a new international public and business centre like modern centers of European capitals (La Défense in Paris, Docklands in London, Moscow-City, etc.), which would go well together with residential blocks and blocks of multifunctional purpose.
Buildings of administrative, business, sports and entertainment purpose, residential buildings of high consumer qualities, as well as engineering transport and social infrastructure shall be located on the territories of the Minsk-City Multifunctional Centre.  
The Minsk-City Multifunctional Centre will become a new cultural centre of the capital along with establishment of a modern cultural and entertaining centre, an exhibition complex and other cultural objects.    
Planning of the multifunctional centre assumes retention of key historical peculiarities of the area: layout of the runway as a reminder of the first airport lacated in this territory along with establishment of an urban boulevard with a system of thematic pedestrian areas (trade, cultural, youth, etc.) on the basis of the runway. Ensemble construction is to be formed along the boulevard consisting of multifunctional complexes (residential houses – offices – stores – public catering and related functions). An educational and exhibition centre with a museum of science and technology is to be established on the basis of the retained and reconstructed hangars of  Minsk Civil Aviation Plant No. 407 JSC. The system of city parks must unite blocks of residential development, main public centres and district complexes with each other and with the Loshitsa landscape and recreation area.   
The living environment of high consumer properties must be based on new town planning principles, “green” construction principles: compact “green” blocks without transport; 10-15-minute pedestrian accessibility of socially secured  objects (kindergartens, schools, shops, drug-stores and other objects); location of premises of shops, offices, socially secured objects on the first floors; organization of the barrier-free environment (arrangement of ramps, stair-free space, as well as coloured and stylish markings of pavements, sound reference points, lifts and elevators for disabled persons).  

2.3. Main requirements to the use and development of territories of the Minsk-City Multifunctional Centre.
The successful bidder shall work out an architectural design of development along with allocation of stages (phases) of the territory and get an approval according to the procedure set up in the legislation of the Republic of Belarus. The architectural design shall include construction of expressive architectural ensembles of squares, streets, district blocks, provision of the unique architecture of an international business centre, trade centres, cultural, entertaining and sports complexes along with allocation of stages for territory development, dates of the beginning and the completion of their implementation.  
Main requirements to the use and development of territories are shown in the town-planning design of the territory within the limits of Aerodromnaya st. – the Minsk-Gomel railroad allotment plot ( the 3rd city ring road – Kizhevatova st. – Brilevskaya st. (introduction of amendments) (hereinafter referred to as “the detailed plan”), and they are subject to obligatory fulfillment. The detailed plan is a constituent part of the tender documentation. 
2.4. Estimated loads of engineering and transport infrastructure.

2.4.1. Main requirements:

construction of energy efficient buildings along with the use of building materials and technologies;
construction of isolated sewerage systems; 
collection and rational use of rain water;
broad use of telecommunication systems and computer-based technologies;
separation of transport and pedestrian ways;

location and development of transport infrastructure in an underground space (places of automobile transport storage);
account of needs of low-mobile population groups. 

Approximate loads of engineering and transport infrastructure.
( Heat supply:
Approximate loading – 172.7 МW. 

( Gas supply:
Consumption 357 m3/h.
( Water supply:
Loading – 18 000 m3/day.

( Economic and household sewerage:
16,325 m3/day.

( Storm-water sewerage:
16,300 m3/day. 

( Electric supply:
Loading – 57.6 МW.

( Installation of telephones and radio:

To install telephones and radio in accordance with the requirements of technical normative legal acts.

( Networks to be removed from the area of development:

Engineering networks and structures, including ones listed in sub-clause 2.4.2. of the present clause.

( Engineering measures for reconstruction and protection of engineering networks and structures:
During design technical zones and possible installation of networks are to be stipulated inside the territory and in adjacent streets.

Designing shall be carried out by taking into account any fire fighting and insolation standards, protection areas of engineering and transport services.

The site is burdened with the existing buildings to be demolished, it is partly provided with the engineering and transport infrastructure. 

2.4.2. Extra obligations and burdens of the investor (developer) for preparation of the development territory and infrastructure facilities:

demolition and reconstruction of the existing buildings, disassembly of the runway and other airport coatings and structures and managing subjects to be removed in accordance with the proposals of the Minsk-City development project;

street network construction;

financing of main infrastructure construction in accordance with the requirements of the Detailed Plan;

heat and electricity supply schemes of the object are to be worked out for separation of boundaries of responsibility during construction of power supply circuits;

construction of a middle pressure gas pipeline section, dia 325 mm (1.6 km) along Aerodromnaya street;

the following is to be done in the field of engineering provision: 

– disassembly of all existing engineering networks to be put out of operation in the whole territory;

– allocation of a premise for location of a new automatic telephone station, installation of electric communication circuits;

– removal of engineering networks from the construction area along with retention of connections for external consumers, including: 

– storm water sewerage, dia 1200 mm to the south from Aerodromnaya street, and dia 1200 mm in the southern part of Kizhevatova street, dia Ø600–900 mm near the Minsk Civil Aviation Plant, dia 500–1000 mm in the south-eastern part of the territory;

– household sewerage  dia Ø350–400 mm to the south from Aerodromnaya street, dia 500–1000 mm in the south-eastern part of the territory; 
– pipelines of drinking water dia 500 mm and technical water 2×dia 200mm in the eastern part of the territory, dia 900 mm in the southern part of Kizhevatova street;

– heat supply circuits 2×dia 219mm in the eastern part of the territory;

– circuits 10 kV and existing transformer substations 10/0.4 kV;

– electric communication networks.

2.5. Terms of the tender.

The successful bidder shall ensure:

2.5.1. fulfillment of the requirements of technical and economical indicators of the detailed planning and development project during design and construction of the multifunctional Minsk-City Multifunctional Centre;

2.5.2. the period of Minsk-City Multifunctional Centre construction is the years 2014-2025;

2.5.3. the property law for the land plot is the tenant right;

2.5.4. construction by indicating the stages of the investment project implementation:

Stage I. Financing of expenditures for removal of objects of the civil aviation complex located within the borders of the Minsk-City Multifunctional Centre territory in the amount equivalent to at least 114.5 mln  US dollars according to the procedure defined in the tender proposal;

Stage II. Financing of the design and construction of the main engineering infrastructure objects for the amount defined in the design estimates after the state expertise, but at least 255 mln  US dollars, removal, shift of engineering networks and structures, including compensation for landowners’ losses due to land plots withdrawal or temporary land plots seizure, demolition of real estate objects on them, as well as limitation of landowners’ rights or land quality deterioration  as a result of influence caused by construction of these networks according to the procedure defined in the tender proposal; 
Stage III. Development and approval as per established procedure of the territory development design within the borders of Aerodromnaya str. – the Minsk-Gomel railroad allotment plot ( the 3rd city ring road – Kizhevatova str. – Brilevskaya str. in Minsk along with for territory development allocation stages by September 30, 2015;

Stage IV. Implementation of landowners’ property rights and demolition of real estate objects in accordance with the Schedule of fulfillment of obligations by the Investors for demolition of real estate objects determined in the collateral agreement to the investment agreement (this Schedule is to be worked out and approved  on the basis of the tender proposal by the investor for investment project implementation), to be concluded after elaboration and approval as per established procedure of the design of development of the Minsk-City Multifunctional Centre territory. The period of implementation is by December 31, 2023; 

Stage V. Development and approval as per established design procedure estimates for individual objects (starting complexes) in accordance with the requirements of the detailed planning design and the development design. 

Construction and commissioning of the objects is by December 31, 2025.

2.5.5. designing, construction and commissioning of social infrastructure objects (kindergartens, schools, out-patient hospitals, sports and rehabilitation centres, police stations, a fire station and other objects) no later than after residential houses of the block commissioning in accordance with the general layout regulations of Minsk, the detailed planning design, the development design, social standards according to the procedure defined in the legislation of the Republic of Belarus from the own and raised funds, but at least 50% of the volumes stipulated in social standards, town-planning documentation, the existing standards of material well-being; 
2.5.6. designing, construction, removal, engineering networks and services shift required for construction and operation of multifunctional centre objects and commissioning of transport and distributing engineering infrastructure in accordance with the detailed planning design requirements and the development design, but no later than by three months before residential block of houses commissioning;
2.5.7. working out the design documentation at its sole costs without physical persons money raising;
2.5.8. compensation of losses caused by withdrawal and temporary land plot seizure from the own (raised) funds by observing the construction stages without physical persons money raising; 

2.5.9. fulfillment of measures for real estate demolition as per established procedure;

2.5.10. fulfillment of requirements of the legislation of the Republic of Belarus;

2.5.11. commissioning of garages, parking areas in the number not lower than prescribed in the existing standards of material well-being, no later than after commissioning of the residential construction objects;

2.5.12. conclusion of the agreement with the Minsk City Executive Committee about compensation-free transfer of the total area of residential premises by the Developer to the communal ownership of Minsk for the averaged indicator of demolition in Minsk in the amount on the moment of land plot(s) allocation, less the total area of residential premises provided in accordance with the legislation to residents of the demolished residential houses located on the provided land plots; 
2.5.13. conclusion of the investment agreement with the Minsk City Executive Committee for implementation of the investment project for designing, construction and commissioning of the Minsk-City Multifunctional Centre investment project within the borders of Aerodromnaya str. – the Minsk-Gomel railroad allotment plot  -  the 3rd city ring road – Kizhevatova str.  – Brilevskaya str.  in Minsk; 
2.5.14. conclusion of the land plot rent agreement with the Minsk City Executive Committee for the period of construction of the Minsk-City Multifunctional Centre objects based on the property law and within the period set up in the legislation of the Republic of Belarus; 
2.5.15 fulfillment of town planning requirements, functional regulations, specifications indicated in the design of territory detailed planning and the development design;

2.5.16. fulfillment of other requirements stipulated in the investment agreement concluded by the tender  results for implementation of the investment project for designing, construction and commissioning  of Minsk-City Multifunctional Centre . 
SECTION III 
TENDER PROPOSAL CONTENTS
A tender proposal of a tender participant shall consist of the following documents:

- a table of participant’s tender proposal indicators according to the form specified in Annex 1 to the tender documentation;

- information about sources of funds for investment project implementation according to the form specified in Annex 2 to the tender documentation;

- a business plan or a feasibility study of expediency of investment project implementation approved by a tender participant;
- obligation of financing from the own and raised funds for designing and construction of objects, including the engineering, transport and social infrastructure by the form in accordance with Annex 3 to the tender documentation; 
- sketch solutions for the objects:

· a city boulevard with the system of themed pedestrian areas;

· a complex of the international financial centre buildings architecture;

· residential development blocks;

- a list of documents of the tender proposal (on a separate sheet of paper) to be submitted in a closed envelope.

SECTION IV 
REQUIREMENTS FOR EXECUTION OF TENDER DOCUMENTS

The documents submitted for participation in the tender shall be signed by the head of the legal entity. Financial documents shall be signed by the head and the chief accountant and the financial director of the legal entity.
All documentation shall be certified with the seal of the legal entity (if its availability is mandatory in accordance with the legislation).

The tender proposal (its every page) shall be signed by a tender participant (the head of the tender participant) or his/her authorized representative, as well as the seal  of the tender participant shall be put (if its availability is mandatory in accordance with the legislation).
For foreign legal entities and foreign companies having no status of a legal entity established on the basis of the legislation of foreign states  the documentation shall be legalized (apostille certified) in accordance with the established procedure and signed by the persons authorized to represent interests of these companies in accordance with the founding documents and the legislation, and translation of the documentation shall be certified by a notary. 
SECTION V
PROCEDURE OF SUBMISSION AND RETURN OF TENDER PROPOSAL
A tender proposal shall be submitted in a sealed envelope with the inscription ‘Tender proposal for the investment project Minsk-City Multifunctional Centre’  and ‘Do not open” with the tenderer’s name indicated. 
A tender proposal received from a tender participant shall be considered a commercial secret, and it shall not be given to third persons, except for the cases, when experts are involved by decision of the tender commission. In this case the experts shall be provide with the required documents of tender participants on the terms of anonymity and with a written obligation of experts to keep the received information confidential  from the third persons. 
After the end of the tender (signing the minutes of the tender commission’s meeting, where the successful tenderer was determined) the tender proposals and other documents submitted by tender participants will not be returned, and they will remain in the tender organizer  disposal (transferred to the sector of secure-secret activity of  the administrative department of the Minsk City Executive  Committee for safe keeping). 
Annex  No. 1

to the Tender documentation on holding a tender for a selection of an investor (a developer) for implementation of the investment project “Minsk-City Multifunctional Centre”
Table of indicators (assessment criteria) of the tender proposal
	Ref. No
	Tender proposals assessment criteria

	1
	Announced volume of investments*:

3.5 bln  US dollars and more,

from 3.25 to 3.5 bln  US dollars,

from 3.25 to 3.0 bln  US dollars,

3.0 bln US dollars.

	2
	Raising of direct foreign investments in the amount of:

50%

from 40% to 49%

from 30% to 39%

from 20% to 29%

from 10% to 19%

by 9% of the total volume of investments.

	3
	Net assets amount:

from 30 mln US dollars and more
from 25 to 29 mln  US dollars  

from 20 to 24 mln  US dollars 
from 15 to 19 mln  US dollars.

	4
	Payment shall be made no later than within 6 months since the date of conclusion of the investment agreement in the amount of 20% of the cost of designing and construction of the main engineering infrastructure in accordance with the design estimates after expertise as per established procedure, but at least the sum equivalent to 255 mln US dollars by installments of the remaining part of payments in equal shares:

within the first two years, 

within the first three years,

within the first four years,

within the first five years. 

The final payable amount indicated in the present clause shall be determined after approval of the design estimates in accordance with the established procedure.

	5
	Payment shall be made no later than within 3 months since the date of conclusion of the investment agreement in the amount of 40% of the cost of removal of civil aviation objects calculated from the sum at least 114.5 mln  US dollars and  the remaining part of payments by installments  in equal shares:

· within the first two years, 

· within the first three years,

· within the first four years,
· within the first five years.

	6
	The cost of financing for designing and construction of social objects payment in the amount:

100%

from 91% to 99%

from 81% to 90%

from 71% to 80%

from 61% to 70%

from 51% to 60%

50% from the construction volumes (areas) stipulated in availability standards, requirements of social standards and town-planning documentation

	7
	Attraction of designing subcontractors represented by the residents of the Republic of Belarus:

100%

from 81 to 99%

from 61 to 80%

from 41 to 60%

from 21 to 40%

up  to 20% of the volumes of design and surveying works fulfillment. 

	8
	Attraction of contractors’ subcontractors represented by the residents of the Republic of Belarus:

100%

from 81 to 99%

from 61 to 80%

from 41 to 60%

from 21 to 40%

up to 20% from the volumes of civil and installation works fulfillment.

	9
	Assessment of sketch proposals:

A pedestrian boulevard with the system of themed areas: 

Assessment shall be carried out by the following characteristics:
- ensemble character of development, street scanning;

- proposals for areas themes and  their execution.

International Financial Centre: 

Assessment shall be carried out by the following characteristics:
- architectural and planning solution;

- planning organization of the exit from the metro and coordination with the business centre.

Residential blocks: 

Assessment shall be carried out by the following characteristics:
- architectural and planning solution;

- transport solution, arrangement of parking areas.

	10
	Introduction of green construction principles:

‘clever city’; 

barrier-free environment;

energy efficient development;

the use of ecological materials.

	11
	Results of participation in the international tender for the architectural conception of territory development  within the borders of Aerodromnaya str. – the Minsk-Gomel precinct ( the 3rd city ring road – Kizhevatova str.  – Brilevskaya str.(Minsk-City Multifunctional Centre ): 

the second place
the third place


* - the minimum mandatory volume of investments – at least 3.0 bln  US dollars.

Annex No. 2
to the Tender documentation on holding a tender for a selection of an investor (a developer) for implementation of the investment project “Minsk-City Multifunctional Centre”
Sources of funds for the investment project implementation
in thousands US dollars
	Description of sources
	Funds at the beginning of the project implementation

	1. Own funds
	

	2. Borrowed and raised funds
	

	including
	

	Bank credits (by all credit types)
	

	Borrowed funds of other companies
	

	Shared- equity construction
	

	other
	

	
	

	TOTAL
	

	
	


The Head







Seal, Signature
Chief Accountant






Signature

Annex  3
to the Tender documentation on holding a tender for a selection of an investor (a developer) for implementation of the investment project “Minsk-City Multifunctional Centre”
FORM
Obligation of financing for design and construction of objects including engineering, transport and social infrastructure 
I hereby (the bidder’s name to be indicated) confirm the obligations (on the terms, according to the procedure and in the volume defined in the legislation by taking into account special requirements defined in the terms of the tender, the tender documentation, the investment agreement) for: 
1. Financing of removal of the complex of civil aviation objects located within the Minsk-City Multifunctional Centre territory in the amount equivalent to at least 114.5 mln US dollars.

2. Financing of design and construction of main engineering infrastructure objects (including external one at the project) in the amount defined in the design estimates after the state expertise, but at least 25 mln US dollars, as well as for removal, engineering networks and structures shift from the construction area, compensation of landowners’ losses caused by the land plots withdrawal or temporary land plots seizure, demolition of real estate objects are located there; 
3. Financing of design, construction and commissioning of social objects (kindergartens, schools, out-patient hospitals, sports and rehabilitation centres, police stations, a fire station, mail communication objects and other objects) in accordance with the requirements  of regulations concerning the layout of Minsk, the detailed layout design, social standards according to the procedure defined in the legislation of the Republic of Belarus, but at least 50% of the volumes stipulated in social standards, town-planning documentation, existing availability standards;  
4. Financing of design, construction and commissioning of objects and structures of the distributing engineering and transport infrastructure, except for the objects indicated in Clause 2 of the present obligation according to requirements of the general layout  of Minsk, detailed planning and development designs, social standards, technical specifications of operating companies from the own and raised  funds in accordance with  the procedure defined in the legislation of the Republic of Belarus.  
5. Construction of the residential fund in the volume not exceeding 1 270 thousand square metres of the total area.

6. Construction of the public fund in the volume of approximately 635 thousand square metres of the total area.

7. Construction of main and distributing engineering networks and services in the volume defined in the tender conditions and the tender proposal.

8. Construction of socially secure objects in accordance with the requirements of the legislation of the Republic of Belarus in the volume defined in the tender conditions and the tender proposal.

Name, surname, duty
Date










Signature
Annex No. 4
to the Tender documentation on holding a tender for a selection of an investor (a developer) for implementation of the investment project “Minsk-City Multifunctional Centre”
Procedure of object territory development by the Investor
Buildings and structures shall be constructed by the Investor on the Project territory in 2014-2025 in turn by taking into account the following requirements to be fulfilled by the Investor.

1.  By September 30, 2015 the Investor shall work out, agree and approve the design of the Project territory development in accordance with the legislation of the Republic of Belarus and point out stages of Project territory development. 
2.  The Investor shall fully compensate losses of the Minsk Plant of Civil Aviation No. 407, Public Joint-Stock Company caused by withdrawal of the land plot from it and provide financing of removal of this plant to the allocated production section on the territory of Minsk National Airport  in accordance with the obligations stipulated in the tender proposal, but no later than in 2017, as well as finance removal of the complex of civil aviation objects located on the project territory. 
3.  The Investor shall finance development of the design documentation and construction of the main engineering infrastructure of the Project in accordance with the obligations described in the tender proposal. 
4.  Before the beginning of construction of residential, administrative and commercial objects on the territory of the Project the Investor shall provide: 

4.1. removal (transfer) of engineering networks and structures required for land plots development of the Project; 

4.2. in accordance with the established procedure compensation of landowners’ losses caused due to withdrawal of the land plot(s) or temporary land plots seizure, demolition of real estate objects are located there, as well as limitation of  landowners’ rights or land quality deterioration as a result of the influence caused by Investor’s activities to whom land plots are allocated, if available; 
4.3. demolition of real estate objects within the borders of Project territory development.

5.  Before completion of construction of residential, administrative and commercial objects within the borders of the Project territory development the Investor shall provide:

5.1. construction of engineering networks and structures are required for the development of the aforesaid Project territory;
5.2. construction of streets (roads), descents, public transport organization (except for the metro) of the aforesaid Project territory;

5.3. construction of local streets (roads) for the aforesaid Project territory;

5.4. accomplishment and planting of greenery within the borders of the aforesaid Project territory;

5.5. construction and commissioning of social infrastructure objects (kindergartens, schools, out-patient hospitals, sports and rehabilitation centres, police stations, a fire station and other objects) in the volumes in accordance with the requirements of the general layout of Minsk, detailed planning and development designs, social standards according to the procedure defined in the legislation of the Republic of Belarus. 
6. By December 31, 2023 the Investor shall fully compensate for losses of land users and landowners caused by withdrawal or temporary land plot seizure, demolition of real estate objects, which are located within the borders of the aforesaid Project territory.

7. At any stage of Project territory development commissioning of the constructed residential housing and commercial real estate shall be carried out by the Investor after commissioning of social infrastructure objects (kindergartens, schools, out-patient hospitals, sports and rehabilitation centres, police stations, a fire station and other objects), garages, parking areas in the volumes in accordance with the requirements of the general layout of Minsk, detailed planning and development designs, social standards according to the procedure defined in the legislation of the Republic of Belarus. 
Annex 5
to the Tender Documentation for holding a tender for selection of an investor (a developer) for implementation of the investment project “Minsk-City Multifunctional Centre”

FORM
Investment Contract
«__» _________ 2014.                     No. ______                                        Minsk
The Republic of Belarus, on behalf of the Minsk City Executive Committee represented by Nikolai Alexandrovich Ladutko, the Chairman, acting on the basis of  Law of the Republic of Belarus No. 108-З of January 4, 2010 «On Local Administration and Self-Administration in the Republic of Belarus», Decree of the President of the Republic of Belarus No. 147 of 7 April 2014  «On Implementing the Investment Project «Minsk-City Multifunctional Center», hereinafter referred to as “the Republic of Belarus“, on the one part, and _____________________________ _________________________________________________________________,

(a description of a legal entity, foreign non-legal entity)

represented by

________________________________________________________________,

(an official’s family name, first name, patronymic)

acting on the basis of________________________________________________

 (Articles of Association, Regulations or any other document certifying relevant authorities)
_______________________________________________________________,                
hereinafter referred to as “the Investor”, on the other part, collectively referred to as “the Parties”, whereas expressing their mutual interest in successful implementation of the Investment Project specified herein, have signed this Investment Project (hereinafter referred to as “the Contract”) on the following:

TERMS AND DEFINITIONS

1. For the purposes of this Contract the following terms and definitions shall be applied:

Facility means Minsk-City Multifunctional Center involving office, sports, trading and entertainment buildings, apartment blocks, as well as engineering, transport and social infrastructure procuring functioning thereof pursuant to the approved town planning design within the borders of Aerodromnaya street – Minsk-Gomel railroad precinct – 3rd city ring – Kizhevatova street – Brilevskaya street in the city of Minsk;
Investment Project means the stages of designing, erecting and commissioning the Facility in 2014 – 2025.

The terms not covered herein shall be understood in the meanings set out by the existing law of the Republic of Belarus.

CONTRACT SUBJECT

2. The subject of this Contract shall be the Investor’s obligations on implementing the Investment Project and those of the Republic of Belarus related to the implementation of the Investment Project.

3. The Facility shall be erected pursuant to the General Town Planning Scheme of Minsk, Town Planning Design of detailed territory planification within the borders of Aerodromnaya street–Minsk-Gomel railroad precincts – 3rd city ring – Kizhevatova street – Brilevskaya street (with the relevant amendments to be introduced) (Annex No. 1 hereto, which is an integral part hereof), Major Technical and Economic Indicators (Annex No. 2 hereto, which is an integral part hereof). 

The Facility shall be erected on a land plot with an approximate area equal to 289.3 hа. The above area of the land plot may be amended after developing the Facility’s design documentation as may be decided by the Minsk City Executive Committee. 

The space-planning characteristics of the Facility may be itemized upon developing the Facility’s design documentation as may be decided by the Minsk City Executive Committee. 

4. The Investment Project implementation period (a total period for placing investments ) – 2014-2025, including:

1st  stage: Meeting the expenses related to replacing civil aviation facilities located within the borders of the Facility’s territory amounting to a sum equivalent to USD one hundred fourteen million five hundred thousand (114,500,000). Such costs shall be covered in the procedure set out in the Schedule of meeting the expenses related to replacing civil aviation facilities located within the borders of the Facility’s territory (Annex No. 3 hereto, which is an integral part hereof). The implementation period of the 1st  stage: _______________________________;

(starting and ending dates)

2nd stage: Financing the design and erection of the main engineering infrastructure facilities to the amount set out in the approved design and estimate documentation and equivalent to at least USD two hundred fifty five million (255,000,000). Such costs are related to removing and replacing building services systems from the construction areas, including reimbursement of damages to land users caused by withdrawing land plots, demolishing real estate facilities located thereon, as well as restriction of rights of land users entailed by degeneration of soil quality caused by erecting such building services systems. The procedure of performing such works is set out in the Schedule of designing and erecting the main engineering infrastructure facilities (Annex No. 4 hereto, which is an integral part hereof). The implementation period of the 1st stage: _________________________________________________________________.

(starting and ending dates )

3rd stage: Developing and approving in the established order development of the territory within the Facility’s borders with defining priorities of digesting its territory, a starting and ending dates of which shall be set out in a supplementary agreement hereto. The implementation period of the 3rd stage: – by September 30, 2015;

4th stage: Exercising property rights of land users and demolishing real estate facilities pursuant to the Schedule of discharging the Investor’s obligations related to demolishing real estate facilities to be specified by a supplementary agreement hereto (such Schedule shall be developed and approved on the basis of the Investor’s bid related to the Investment Project implementation), to be signed upon developing and approving the Facility’s territory. The implementation period of the 4th stage - by December 31, 2023.

5th stage: Designing and erecting separate facilities of the Facility (launch areas) pursuant to the Schedule of designing and erecting separate facilities of the Facility (such Schedule shall be developed and approved on the basis of the Investor’s bid related to the Investment Project implementation), Town planning design within the borders of Aerodromnaya street–Minsk-Gomel railroad precincts – 3rd city ring – Kizhevatova street – Brilevskaya street (with the relevant amendments to be introduced) which are an integral part hereof (Annex No. 1), housing project. The implementation period of the 5th stage: – from October 1, 2015  to December 31, 2025.

Separate facilities of the Facility may be started to be erected ahead of the above dates.

In-service dates for such separate facilities of the Facility shall start as of a day when relevant bodies of the state building inspection issue a permit for erecting thereof (for arranging a site) until an acceptance certificate is approved in the established order.

A date when a certificate of accepting the Facility’s last launch area is signed in the established order shall be deemed a final completion date. 

In the event that such launch areas are not available a date when a last facility of the Facility is accepted for operation shall be deemed a final completion date.

5. The Investor’s volume of investments shall amount to a sum equivalent to at least USD three billion (3,000,000,000) in the equivalent , including:

1st stage: at least USD one hundred fourteen million five hundred thousand (114,500,000);

2nd stage: at least USD two hundred fifty five million (255,000,000);

3rd stage: at least USD fifteen million (15,000,000);

4th stage: at least USD two hundred eighty million (280,000,000);
5th stage: at least USD two billion three hundred thirty five million five hundred thousand (2,335,500,000).

The country of origin of the investments – ___________________________.

The declared volume of investments is minimum and may be increased when the Facility’s design and estimate documentation is developed and examined.

6. The Tender Documentation and Tender Bid shall be an integral part hereof.

Should any discrepancies arise between the Tender Documentation and Tender Bid the Tender Documentation shall prevail. 

Should any discrepancies arise between the provisions contained herein and those of the Tender Documentation, the Investor’s Tender Bid the provisions contained herein shall prevail.

Should any discrepancies arise between Annexes hereto and the principal text of this Contract the Contract’s text shall prevail.

RIGHTS AND OBLIGATIONS OF THE PARTIES

7. The Investor shall:

7.1. ensure compliance with the requirements of the engineering-and-economical performance of the Facility which are stated in Annex No. 2 to the present Contract, regulations of the General Town Planning Scheme of Minsk, confirmed in due order, housing development design of the territory, social standards in the procedure defined by the legislation;
7.2. ensure investments to the Investment Project in amount specified in art. 5 of the present Contract, and ensure attraction of direct foreign investments in amount of __ % from the volume of investments declared in art. 5 of the present Contract;
7.3. ensure from own funds, borrowed funds and (or) the attracted funds design and construction of the facilities of the Facility according to the permission documentation which has been given to the Investor, within the terms provided by art. 4 of the present Contract. Working out of the design documentation on construction of the Facility’s International business centre should be carried out after receipt of the positive opinion of the Town-planning Council of the city of Minsk as to the sketch layout;
7.4. Ensure using own funds, borrowed funds and (or) the attracted funds the state registration of the land plot (s) and occurrence of the right thereto, not later than 6 months from the date of receipt of the Certificate of the State Registration of the land plot and creation of the right thereto start digestion of the land plot by its developing on the basis of the design documentation on construction of the Facility (a separate launch complex of the Facility) confirmed in due order and the permission of the body of the public construction supervision for construction of the Facility (a separate launch complex);

7.5. ensure construction and commissioning of the Facility according to the requirements of the legislation of the Republic of Belarus and the present Contract, decisions of the Minsk City Executive Committee, the design-budget documentation confirmed in due order within the terms established in art. 4 of the present Contract and with a quality according to the valid construction standards;
7.6. bear all the expenses connected with preparation of the authorization  documents on conducting civil and erection works, with receipt of the permissions and coordinations;

7.7. retain a functional designation of the Facility without the corresponding decision of the Minsk City Executive Committee;
7.8. indemnify the land users for the damages caused by withdrawal of the land plot (s) or temporary occupation of the land plots, demolition of the facilities of the real estate located thereon, as well as restriction of the rights of the land users or deterioration of the land as a result of the influence caused by the activity of the Investor to whom the land plots are being allocated in case of their availability;
7.9. Before taking the decision by the Minsk City Executive Committee on granting of the land plot (s) and the permission for construction of the Facility (a separate launch complex) ensure in the established order realization of the property rights of the citizens according to the requirements of the legislation of the Republic of Belarus, their resettlement and demolition of the dwelling houses;
7.10. carry out in the order established by the legislation till December  31, 2023 from own funds, borrowed funds and (or) attracted funds demolition of buildings and structures, removal of the engineering communications from the territory of the Facility according to the requirements of the design documentation on construction of the Facility according to the Procedure of development of the facility’s territory by the Investor (Annex No. 5 to the present Contract being an integral part of the present Contract);
7.11. At realization of construction by conclusion of agreements on creation of shared construction units observe the requirements of the legal acts of the Republic of Belarus, namely:

7.11.1. Prior to the beginning of attraction of money resources of the shared construction participants to submit the design declaration to the Minsk City Executive Committee, a copy of the document confirming placement of the project declaration in the print media;
7.11.2. submit two copies of the concluded agreement on creation of shared construction units for registration in the established order to the Minsk City Executive Committee.

7.11.3. submit to the Minsk City Executive Committee the data connected with the organization of shared construction of the Facility within the terms and in the volume defined by the legislation of the Republic of Belarus;
7.12. carry out at the expense of own funds, borrowed funds and (or) attracted funds design, construction, transfer, removal of pipelines and networks and the communications necessary for construction and exploitation of the facilities of the Facility, as well as design and construction of the engineering and transport infrastructure facilities necessary for ensuring of functioning of the Facility  according to the specifications of the operating bodies; ensure commissioning of the engineering and transport infrastructure facilities not later than 3 months prior to commissioning of housing units;
7.13. In case of withdrawal of the land plot (s) given to the Investor according to the provisions of the legislative acts of the Republic of Belarus bring it to the  condition suitable for further use at own expense, including, if necessary, restoration and demolition of the objects of real estate, or incompleted construction, non-suspended fundamental structures belonging to the Investor;
7.14. At the expense of own funds, borrowed funds and (or) attracted funds carry out design, construction and commissioning of the social infrastructure facilities (kindergartens, schools, polyclinics, health and fitness centres, police stations, fire stations, post offices) according to the requirements of regulations of the General Town Planning Scheme of the city of Minsk, the project of detailed planning, housing development design, the social standards provided for by the specifications of the social standards, the town-planning documentation, the valid standards of provision in the order defined by the legislation of the Republic of Belarus in amount of ____ % from the volumes provided by the specifications of the social standards, the town-planning documentation, the valid standards of provision according to the tender results;

7.15. At the expense of own funds, borrowed funds and (or) attracted funds carry out financing of removal of a complex of the civil aviation objects located within the boundaries of the territory of the Facility according to the Schedule of meeting the expenses related to replacing civil aviation facilities located within the borders of the Facility’s territory (Annex no. 3 to the present Contract, being an integral part of the present Contract) in the sum equivalent to at least USD 114,500,000 (One hundred fourteen million five hundred thousand);

7.16. Provide for conclusion of agreement(s) on the lease of land plot(s) according to the legislation of the Republic of Belarus and decisions of the Minsk City Executive Committee; 
7.17. Ensure financing of design and construction of the main civil engineering infrastructure facilities, including removal (transfer) within a construction area under the terms and in the amount defined by the design estimates which has passed public examination but not less than the amount equivalent to USD 255,000,000 (Two hundred fifty five million) in the order and within the period defined by the Schedule of designing and erecting the main engineering infrastructure facilities (Annex No. 4 to the present Contract being an integral part hereof);

7.18. attract as subcontract organizations of the design organizations - residents of the Republic of Belarus in volume of ____ % from the volumes of execution of design and survey works;

7.19. attract as subcontract organizations of contract organizations - residents of the Republic of Belarus in the volume of___ % from the volumes of execution of civil and erection works;

7.20. conclude with the Minsk City Executive Committee the agreement on free transfer of the total area of premises by the Investor to the communal property of the city of Minsk on account of the average demolition indicator in the city of Minsk in an amount existing at the moment of allotment of  land plots  after deduction of a total area of the premises allocated to the tenants of the dwelling houses being demolished located on the land plot area, or transfer to the local budget of money resources, and provide for execution of the stated agreement;

7.21. on demand of the Minsk City Executive Committee submit the information of the course of realization of the Investment Project and on the volumes of the investments, as well as statistical data in the order and in the cases provided by the legislation of the Republic of Belarus;

7.22. provide for design and construction, commissioning of the distributive engineering infrastructure and a distributive transport infrastructure systems and structures, except for the objects specified in subparagraph 7.17 of the present art., according to the requirements of regulations of the General Town Scheme of the city of Minsk, the project of detailed planning, housing development design, specifications of the operating bodies at the expense of own funds, borrowed funds and (or) attracted funds and in the order defined by the legislation of the Republic of Belarus;

7.23. Prior to the beginning of the Facility construction make removal of a fertile layer of land on the occupied land areas with its use for the needs connected with construction of the Facility and other needs in coordination with the Minsk City Executive Committee;

8. The Investor is entitled to:

8.1. the right of rent without conducting of auction for the right of conclusion of tenancy contracts, auction on the terms of designing and construction of fundamental structures (buildings, structures), tenders for selection of the customer (developer) on construction of building without collection of payment for the right of conclusion of tenancy contracts. The materials on acquisition of land are drawn up in due order on the basis of the statement of the Investor simultaneously with execution of works on the Facility construction (the objects which are included in its structure);

8.2. For construction of the objects which are the part of the Facility to allocate in the design documentation of the stage «Construction Project» the stages of works with simultaneous execution of works on the Facility construction (parallel designing and construction) in the presence of the stage of the design documentation “Architectural Design” confirmed in the established order;

8.3. To select the general design organization and the design organizations, a general contract organization and contract organizations, place orders for construction of the objects of the real estate which are the part of the Facility, execute works, render services and purchase the goods for construction of such objects on the basis of negotiations without carrying out the contract auctions (the auctions on purchase of the goods in construction);

8.4. To carry out construction of the facilities which are the part of the Facility, with the right of cutting down of woody-shrubby vegetation. The received wood in due order is being sold by Minskzelenstroy Municipal Industrial Unitary Enterprise;
8.5. attract for financing the creation of the objects which are the part of the Facility according to the terms of a tender to obtain funds of other persons on the basis of civil agreements. Obtaining of the funds of other persons for construction of the premises is being carried out on the basis of the contracts of creation of the objects of common construction, as well as on the basis of the agreements concluded by the Investor - the issuer of the housing bonds  providing the obligations of the issuer on construction of the dwelling premises;
8.6. On working out the architectural housing development design of the territory of the Facility till September 30, 2015 without drawing up the Certificate of choice of the land plot and the materials of the preliminary coordination of the site of the land plot.
9. The Republic of Belarus is obliged:
9.1. To protect the Investor’s investments according to the present Contract and the legislation of the Republic of Belarus;
9.2. After approval of the Report (s) of selection of the site of the land plot (s) and before taking the decision on withdrawal and granting of the land plot (s) not to grant or not to co-ordinate granting of the specified ground area (s) (part of it) to the other person;
9.3. To co-ordinate in the established order (in case of absence of the grounds for its additional updating) the project of development of the territory, General Town Planning Schemes of the Facility with the engineering networks and transport infrastructure being designed;
9.4. To consider in the established order within the authorities given draft decisions and other documents necessary for the Investor for design and construction of the facilities of the Facility and to take the corresponding decisions; 

9.5. To give to the Investor in the established order the land plots for construction of the facilities of the Facility (a launch complex of the Facility) in rent; 

9.6. To observe the terms of consideration of the applications of the Investor established by the legislation on the matters connected with realization of the project on designing and construction of the facilities of the Facility;

9.7. To provide for design and construction of the main engineering infrastructure facilities at the expense of the funds of the Investor;

9.8. To provide for financing of design, construction and commissioning at the expense of budgetary funds of the facilities intended for social needs (kindergartens, schools, polyclinics, health and fitness centres, militia station, fire stations, post offices) according to the requirements of the regulations of the General Town Scheme of the city of Minsk, the project of detailed planning, housing development design, social standards in the order defined by the legislation of the Republic of Belarus in amount of ____ % from the volumes provided by the specifications of the social standards, the town-planning documentation, operating specifications of provision according to the results of the tender;

9.9. To give the Investor the benefits defined by Decree of the President of the Republic of Belarus No. 147 dated April 7, 2014 «On Minsk-City Multifunctional Center investment project realization", Decree No. 10 of the President of the Republic of Belarus dated August 6, 2009 «On creation of additional conditions for the investment activities in the Republic of Belarus» and art. 8 of the present Contract.

10. The Republic of Belarus has the right:

10.1. To carry out control over execution of the terms of the present Contract by the Investor;

10.2. In the cases provided by the legislation of the Republic of Belarus and/or the present Contract to suspend registration (validity) of the authorization documents for the right to construction (commissioning) of the facilities of the Facility before complete execution of obligations by the Investor, to apply sanctions to the Investor stipulated by the legislation of the Republic of Belarus and/or the present Contract;

10.3. to unilateral refusal from execution of the present Contract with its unilateral cancellation in the following cases:

Taking the decisions by the Minsk City Executive Committee in the order established by the legislation on recognition of the Report on Selection of the Site of the Land Plot for construction of the Facility and (or) about withdrawal of the land plots allocated in due order for construction of the facilities of the Facility null and void;
If the Investor does not start ground area employment according to the purpose and conditions of its granting within 6 months from the date of receipt of the Certificate of State Registration of Creation of the Land Plot;
If the Investor has not executed the obligation on financing of removal of a complex of the civil aviation objects located within the territory of the Facility;
If the Investor has not executed the obligation on financing the designing and construction of the objects of the main engineering infrastructure;

If the Investor has not ensured the execution of obligations according to subparagraph 7.20 of art. 7 of the present Contract;

If incorrect (false) data have been indicated by the Investor that are important for a selection of a successful bidder;
If before expiration of the term of realization of the Investment Project (its stages) it becomes obvious that breach of obligations by the Investor under the present Contract will take place.
RELIABILITY OF THE PARTIES

11. In case of default and/or inadequate execution of the Schedule of meeting the expenses related to replacing civil aviation facilities located within the borders of the Facility’s territory according to Annex No. 3 to the present Contract the Investor shall pay on the ground of the claims or in a judicial order a penalty in the amount of 0.1 % from an ill-timed transferred amount of money which is subject to transfer per each day of delay.

12. In case of default and/or inadequate execution of the Schedule of designing and erecting the main engineering infrastructure facilities according to Annex No. 4 to the present Contract the Investor shall pay a penalty at the rate of 0.1 % from ill-timed transfer of amount of money which is subject to transfer in excess of the losses per each day of delay on the basis of the claims or in a judicial order.

13. In case of default and/or inadequate execution of the obligations as to the term of the development of the development design of the Facility’s territory by the Investor according to art. 4 of the present Contract, the Investor shall pay on the grounds of the claims or in a judicial order a penalty at a rate of 0.01 % from the volume of investments on the 3-rd stage stated in art. 2 of the present Contract in excess of the losses per each day of delay.

14. In case of default and/or inadequate execution of the term of realization of the property rights of land users and demolition of the real estate objects defined in art. 4 of the present Contract, non-observance of the Schedule of realization of obligations of the Investor on demolition of the objects of the real estate being the Addendum to the Supplementary Agreement to the present Contract, the Investor shall pay on the grounds of the claims or in a judicial order a penalty at the rate of 0.1 % from the volume of investments on the 4-th stage stated in art. 5 of the present Contract in excess of the losses per each day of delay.

15. In case of default and/or inadequate execution of the obligations as to the term of beginning and/or termination of construction of the Facility by the Investor (the launch complexes defined by the development design of the territory of the Facility and the Supplementary Agreement to the present Contract) and/or termination date of construction of the Facility according to art. 4 of the present Contract the Investor shall pay on the grounds of claims or in a judicial order a penalty at the rate of 0.01 % from the volume of investments on the stage stated in the present Contract. 

The general amount of a penalty under the given art. should not exceed 10 % from the declared volume of Facility’s investments (a launch complex of the Facility).

16. In case of default and/or inadequate execution of the obligations on commissioning of the facilities provided by subparagraph 7.14. of Art. 7 of the present Contract by the Investor, in the volumes provided by the Project of detailed planning and the development design, the Investor shall pay a penalty on the basis of the claims or in a judicial order in excess of losses in an amount of the cost of the remained works on the uncommissioned facilities. The cost is defined on the basis of the design estimates for such facility, or, in case of absence of the design estimates – for the analogous objects.

17. Payment of the penalty by the Investor does not release him from the execution of his obligations under the present Contract. The losses can be incurred in full in excess of a penalty. 

In case of default and (or) inadequate execution of the terms provided by Annexes No. 3 and (or) No. 4 to the present Contract by the Investor he shall pay the damages which are incurred in full in excess of a penalty.

FORCE MAJEUR EVENTS
18. None of the Parties does not bear responsibility for full or partial default of its obligations under the present Contract if default is a consequence of the occurrence of force majeure circumstances, such as flooding, fire, earthquake, other acts of nature, military actions, terrorism and strikes which took place after conclusion of the present Contract and influencing its proper execution.

19. The Party for which impossibility of execution of obligations under the present Contract was created is obliged to notify the other Party in writing of occurrence and termination of the circumstances specified in art. 18 of the present Contract within 10 days from the moment of their occurrence.

20. In case any of the circumstances stated in art. 18 of the present Contract has directly affected the date of execution of the obligations established in the present Contract this term should be extended proportionally for the period of validity of the corresponding circumstances.

21. The non-notification or untimely notification of occurrence of force majeure events deprives the Party of the right (the untimely notification) to refer to them for a term of non-notification as on the ground releasing from responsibility for default or inadequate execution of the obligations under the present Contract.

22. In case of effect of force majeure circumstances for more than 180 calendar days successively any of the Parties has the right to refuse unilaterally from the execution of the obligations under the present Contract and to terminate the present Contract with the consequences provided by the legislation of the Republic of Belarus.

DISPUTE RESOLUTION PROCEDURE
23. If any disagreements or disputes arise between the Parties resulting from the Contract the Parties will try to settle such disputes by means of negotiations. Extrajudicial dispute resolution procedure between the Parties is considered to be obligatory. The written claim is subject to consideration within 30 calendar days from the date of its receipt.

24. All the disputes, disagreements and the requirements resulting from the present Contract or in connection therewith are subject to settlement in the economic court of the city of Minsk.

25. The applicable legislation is the legislation of the Republic of Belarus.

AMENDMENTS AND CANCELLATION OF THE CONTRACT
26. Upon preparation of the development design of the territory of the Facility, preparation in full volume of the design estimates on construction of the Facility taking into account its public examination  (in the cases if the present Contract is not subject to cancellation) and receipt of the permission of the bodies of the State Construction Supervision by the Investor for construction of the Facility (execution of works of a separate stage) the Parties should start negotiations on conclusion of the Supplementary Agreement to the present Contract on:

26.1. Increase of the volumes of investments for the Facility provided by art. 5 of the present Contract;

26.2. Duration of construction and the term of commissioning of the turns of territory development of the Facility, the launch complexes of the Facility provided by art. 4 of the present Contract, without change of the end date of the Investment Project.

27. Cancellation of the Contract is carried out by agreement of the Parties and on other grounds provided by the legislation of the Republic of Belarus and the present Contract.
28. The Republic of Belarus has the right to refuse unilaterally from the execution of the present Contract and to cancel the present Contract without appeal to the court and without indemnification of the expenses suffered by the Investor in case of essential infringement by the Investor of the Contract obligations.

29. Cancellation of the present Contract is the basis for revision of the decisions of the Minsk City Executive Committee concerning realization of the Investment Project.

CONTRACT PERIOD
30. The present Contract comes into force from the date of its registration in the State Register of Investment Agreements with the Republic of Belarus and is valid till complete execution of the obligations under the Contract by the Parties (taking into account art. 27 and 28 of the present Contract).
31. The Party intending to terminate the Contract shall inform the other Party of cancellation of the Contract 30 calendar days in advance.
In case of termination of the present Contract the expenses incurred by the Investor during realization of the Investment Project shall not be recovered by the Republic of Belarus, except for the cases directly provided by the legislation of the Republic of Belarus. 
32. The amendments and Supplementary Agreements hereto are executed in a written form, signed by the authorized representatives of the Parties, are the integral part of the present Contract and are subject to registration in the State Register of Investment Agreements with the Republic of Belarus in the order established by the legislation of the Republic of Belarus.

FINAL PROVISIONS

33. The present Contract has been executed in 2 (two) original copies in Russian, one copy for each of the Parties. All copies of the Contract are identical and have the identical legal force.

34. In case of change of addresses and details the Parties shall notify each other thereof in writing within 5 working days.

35. The present Contract is subject to registration in the State Register of Investment Agreements with the Republic of Belarus in the order established by the legislation of the Republic of Belarus.

36. In case of change of the legal and bank details the Parties shall notify each other thereof in writing within 5 working days.

37. The Annexes hereto are as follows:
Annex No. 1: Town Planning Design of detailed territory planification within the borders of Aerodromnaya street–Minsk-Gomel railroad precincts – 3rd city ring – Kizhevatova street – Brilevskaya street, as amended; 

Annex No. 2: Major Technical and Economic Indicators;

Annex No. 3: Schedule of meeting the expenses related to replacing civil aviation facilities located within the borders of the Facility’s territory; 

Annex No. 4: Schedule of designing and erecting the main engineering infrastructure facilities;

Annex No. 5: Procedure of development of the facility’s territory by the Investor. 

ADDRESSES AND SIGNATURES OF THE PARTIES

Republic of Belarus                                       Investor

	Minsk City Executive Committee

8, Nezavisimosti Avenue,
Minsk, 220050

A/c 3604740104015 with Branch No. 539 of Belinvestbank JSC, Code 739

Taxpayer identification number 100621571

Chairman

___________________N.А. Ladutko

Seal
	


	
	Annex No. 1
to the Contract


Town Planning Design of detailed territory planification within the borders of Aerodromnaya street–Minsk-Gomel railroad precincts – 3rd city ring – Kizhevatova street – Brilevskaya street, as amended

	
	Annex No. 2
to the Contract


Main technical and economical indicators of the Project

	RefNo.
	Indicator
	Unit
	Current state
	Design proposal

	1
	Population
	
	
	

	
	Population quantity
	thsnd. persons
	0.6
	50.8

	
	Population density
	persons/

hectare
	56
	333/-

	2
	Territory within the borders of the design
	hectares/%
	312.8/100
	289.3/100

	
	including:
	
	
	

	
	· territory of external transport (airport)
	hectares/%
	131.4/45.4
	-

	
	· residential territories
	hectares/%
	6.3/2.1
	135.1/46.7

	
	· public territories
	hectares/%
	8.6/3.0
	40.7/14.1

	
	· greenery 
	hectares/%
	3.1/1.1
	28.5/9.8

	
	· production territories
	hectares/%
	95.1/32.9
	17.2/5.9

	
	· streets and roads
	hectares/%
	22.3/7.7
	67.8/23.5

	
	· other territories
	hectares/%
	22.5/7.8
	-

	3
	Public fund - total
	thsnd. m2
	36.7
	680.0

	
	Including: new construction
	thsnd. m2 total area.
	-
	635.0

	4
	Residential fund - total
	thsnd. m2 total area of apartments(houses)
	15.6
	1 270.0

	
	Including: new construction
	thsnd. m2 total area.
	-
	1 270.0

	
	Transformed residential fund
	thsnd. m2 total area.
	-
	5.8

	
	Demolished residential fund
	thsnd. m2 total area.
	-
	9.8

	
	Available residential fund for population
	m2/person
	22.2
	25.0

	
	Estimated territory
	hectares
	13.5/11.8
	146.7/-

	
	Residential fund density
	m2/hectare
	3 415/610
	8 318/-

	5
	Quantity of employees
	thsnd. persons
	4.2
	27.0

	6
	Social infrastructure (of the micro-district level)*
	
	
	

	
	· secondary schools
	places
	-
	6 376

	
	· kindergartens
	places
	-
	2 680

	
	· out-patient hospital
	visits/shift
	-
	1 700

	
	· fire stations, police departments, drug stores, facilities of consumer services, public catering, premises of the managing company for maintenance of Project objects
	
	
	According to social standards

	7
	Engineering and transport infrastructure
	
	
	

	
	· Length of streets
	km
	8.9
	19.92

	
	· Quantity of places for vehicles of population, including:
	places for vehicles
	-
	37 500

	
	temporary keeping (25%)
	-//-
	-
	7 500

	
	permanent keeping (100%)
	-//-
	-
	30 000

	
	· Total water consumption
	thsnd. m3 /day
(max)
	1.5
	18.0

	
	· Volume of waste water
	thsnd. m3 /day
(max)
	1.5
	16.3

	
	· Total electric loading
	МW
	8.3
	57.6

	
	· Gas consumption
	thsnd. m3 /hour
	74
	357

	
	· Heat supply
	МW / Gcal/h
	10.5
	172.7


	Minsk City Executive Committee

Chairman
_________________ N.A. Ladutko

	Investor
________________________________

_________________________________

________________ / _______________


	AGREED
Ministry of Transport and Communications of the Republic of Belarus
______________ / _________________

_________________ 2014 


	Annex No. 3
to the Contract 


Schedule of meeting the expenses related to replacing civil aviation facilities located within the borders of the Facility’s territory
	No
	Year
	Volume of financing, mln. USD

	1
	2014
	

	2
	2015
	

	3
	2016
	

	4
	2017
	

	5
	2018
	


Payments are being made to the following account: __________________
Payments are being made in Belarusian rubles in accordance with the exchange rate of the Belarusian ruble to the US Dollar determined by the National Bank of the Republic of Belarus on the date of payment.
	Minsk City Executive Committee

Chairman
_________________ N.A. Ladutko

	Investor
________________________________

_________________________________

________________ / _______________


	AGREED
Ministry of  Energy of the Republic of Belarus
______________ / _________________

_________________ 2014 
	Annex No. 4
to the Contract

	AGREED
Ministry of Communications and Informatization of the Republic of Belarus
______________ / _________________

_________________ 2014


	


Schedule of designing and erecting the main engineering infrastructure facilities
	No
	Year
	Volume of financing, mln. USD

	1
	2014
	

	2
	2015
	

	3
	2016
	

	4
	2017
	

	5
	2018
	


Payments are being made to the following account: __________________
Payments are being made in Belarusian rubles in accordance with the exchange rate of the Belarusian ruble to the US Dollar determined by the National Bank of the Republic of Belarus on the date of payment.
Financing includes work on designing and construction of main engineering infrastructure objects, including the demolition of real estate, transfer of engineering infrastructure within the area of construction.

	Minsk City Executive Committee

Chairman
_________________ N.A. Ladutko

	Investor
________________________________

_________________________________

________________ / _______________


	
	Annex No. 5
to the Contract


Procedure of development of the facility’s territory by the Investor

Buildings and structures shall be constructed by the Investor on the Project territory in 2014-2025 in turn by taking into account the following requirements to be fulfilled by the Investor.

1.  By September 30, 2015 the Investor shall work out, agree and approve the design of the Project territory development in accordance with the legislation of the Republic of Belarus and point out stages of Project territory development. 
2.  The Investor shall fully compensate losses of the Minsk Plant of Civil Aviation No. 407, Public Joint-Stock Company caused by withdrawal of the land plot from it and provide financing of removal of this plant to the allocated production section on the territory of Minsk National Airport  in accordance with the obligations stipulated in the tender proposal, but no later than in 2017, as well as finance removal of the complex of civil aviation objects located on the project territory. 
3.  The Investor shall finance development of the design documentation and construction of the main engineering infrastructure of the Project in accordance with the obligations described in the tender proposal. 
4.  Before the beginning of construction of residential, administrative and commercial objects on the territory of the Project the Investor shall provide: 

4.1. removal (transfer) of engineering networks and structures required for land plots development of the Project; 

4.2. in accordance with the established procedure compensation of landowners’ losses caused due to withdrawal of the land plot(s) or temporary land plots seizure, demolition of real estate objects are located there, as well as limitation of  landowners’ rights or land quality deterioration as a result of the influence caused by Investor’s activities to whom land plots are allocated, if available; 
4.3. demolition of real estate objects within the borders of Project territory development.

5.  Before completion of construction of residential, administrative and commercial objects within the borders of the Project territory development the Investor shall provide:

5.1. construction of engineering networks and structures are required for the development of the aforesaid Project territory;
5.2. construction of streets (roads), descents, public transport organization (except for the metro) of the aforesaid Project territory;

5.3. construction of local streets (roads) for the aforesaid Project territory;

5.4. accomplishment and planting of greenery within the borders of the aforesaid Project territory;

5.5. construction and commissioning of social infrastructure objects (kindergartens, schools, out-patient hospitals, sports and rehabilitation centres, police stations, a fire station and other objects) in the volumes in accordance with the requirements of the general layout of Minsk, detailed planning and development designs, social standards according to the procedure defined in the legislation of the Republic of Belarus. 
6. By December 31, 2023 the Investor shall fully compensate for losses of land users and landowners caused by withdrawal or temporary land plot seizure, demolition of real estate objects, which are located within the borders of the aforesaid Project territory.

7. At any stage of Project territory development commissioning of the constructed residential housing and commercial real estate shall be carried out by the Investor after commissioning of social infrastructure objects (kindergartens, schools, out-patient hospitals, sports and rehabilitation centres, police stations, a fire station and other objects), garages, parking areas in the volumes in accordance with the requirements of the general layout of Minsk, detailed planning and development designs, social standards according to the procedure defined in the legislation of the Republic of Belarus. 
	Minsk City Executive Committee

Chairman
_________________ N.A. Ladutko

	Investor
________________________________

_________________________________

________________ / _______________


